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Medical Equipment Summary

Volume 3 of the JPS Functional and Space Program includes 
equipment information for all medical and non-medical 
equipment required for the Space Program. There are three 
chapters in Volume 3: 1) Equipment Responsibility Matrix,  
2) Medical Equipment List Summary and 3) Medical 
Equipment List Room by Room

Equipment Responsibility Matrix

The Equipment Responsibility Matrix includes all medical 
and non-medical equipment required for the space program 
and it specifies what entity is responsible for planning, speci-
fying, and budgeting each equipment category. This is a use-
ful document to help clarify what equipment will be owner 
furnished, owner installed (OFOI) or contractor furnished, 
contractor installed (CFCI). The matrix was used during the 
creation of this document to assign equipment categories to 
the project team’s various cost estimators for the purposes of 
generating both the construction cost limitation (CCL) and 
the total project cost (TPC). Please see Volume 1, Chapter  3: 
Cost Estimate and Project Schedule for a breakdown of costs 
pertaining to the equipment included in this volume. The 
matrix is organized alphabetically by equipment category 

Medical Equipment List Summary

Organized by department and then by room, the Medical 
Equipment List Summary provides a list and quantification 
of the vast majority and most expensive medical equipment 
(Groups 1-3, and 5) for the New Inpatient Tower and Main 
Hospital Backfill and Renovation. For each room, a descrip-
tion, quantity, unit cost, and total configuration cost of each 
piece of equipment is provided. A total department cost is 
tallied, and the grand total is provided. All costs contained 
within the Medical Equipment List are owner’s costs and 
directly attribute to the total project cost. Please note that a 
single line item allocation for the Group 4 costs is provided, 
but a line-by-line list is not included in this report. All cost 
values are in 2014 dollars and do not include escalation.

Medical Equipment Group Codes 

GROUP 1: Fixed Medical Equipment: Includes medical equip-
ment that is permanently fixed to the building structure or 
requires specific mechanical, electrical, or plumbing utilities 
as part of installation. Examples include: radiology equip-
ment, sterilizers, fume hoods, surgical lights and equipment 
pendants, headwalls. 

GROUP 2: Powered Medical Equipment: Includes moveable 
medical equipment that requires specific consideration due to 
its electrical impact on the building. Examples include: warm-
ing cabinets, anesthesia machines, patient monitors, refriger-
ators with icemakers, lab refrigerators, medication dispensing 
units, lab analyzers. 

GROUP 3: Non-Powered Medical Equipment (Minor 
Equipment): Includes medical equipment that does not affect 
the building design or electrical utilities. Examples include: 
stretchers, trash cans, IV poles, stools, linen hampers and 
other portable equipment. 

GROUP 4: Instruments: Instruments or other miscellaneous 
handheld devices. (not included in room-by-room summary; 
an allotment is provided for the total cost)

GROUP 5: Non-Medical Furniture (FF&E): Includes non-med-
ical interior furniture (chairs, couches, tables, office furnish-
ings, desks, shelves, cabinets).
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Equipment & Technology Planning Responsibility Matrix

John Peter Smith New Tower

EQUIPMENT CATEGORY Plan / Specify / Budget Comments

ANESTHESIA MACHINE Owner

AUDIO VISUAL SYSTEMS - Conf Rooms, Education, Class Rooms, Portable, etc. Contractor

AUTOMATED TRANSPORT SYSTEMS - New Pneumatic Tube Contractor
AUTOMATED TRANSPORT SYSTEMS - Upgrade Existing Pneumatic Tube Contractor Allowance only
BEDS, CLINICAL Owner
BOOMS & EQUIPMENT COLUMNS - Boom, Column, Pedestals Owner
BOOTH, AUDIOMETRIC Contractor
CABINET, FLAMMABLE STORAGE Owner
CABINET, WARMING Owner
CARTS Owner
CASEWORK - Custom, Standard, Lab / Rx, Contractor
CCTV - Campus Security Contractor
CHAIRS, EXAM/TREATMENT (Medical Chairs) Owner
CHARTING SYSTEMS, PATIENT - Computerized Contractor
CHARTING SYSTEMS, PATIENT - Manual Chart Cart Owner
CLINICAL ALARMING - Nurse Call, PT Monitors, infusion pumps, ventilators Contractor
CLOCKS - Discrete, Battery/Plug-in Owner
CLOCKS - Elapsed Timers, System Sync, Time & Attendance Contractor
COFFEE MAKERS Owner
COMMODES - Fixed, Modular Contractor
COMMODES - Portable / Bedside Owner
COMPACTORS - External, Departmental Contractor
DARKROOM EQUIPMENT - Cabinet, Film Storage Owner
DARKROOM EQUIPMENT - Minor Equipment (Duplicator, Film Bin) Owner
DATA CABLING Contractor
DATA EQUIPMENT - Switches, Mainframe, Network Contractor
DATA EQUIPMENT - PC's, Computer/Keyboard Trays Contractor
DIAGNOSTIC SET (Ophthalmoscope/Otoscope) - Wall & Portable Owner
DIALYSIS BOX (in-wall Connection) Contractor
DIALYSIS MACHINES Owner
DICTATION - Portable, PC Based, System Contractor
DIGITAL SIGNAGE Contractor
DOOR ACCESS - i.e. readers & locks Contractor
ELECTROCARDIOGRAPH EQUIPMENT Owner
ELECTROSURGICAL EQUIPMENT Owner
EMS / FLIGHT RADIO Contractor

ENVIRONMENTAL ROOMS (Prefabricated) - Walk-In Refrig, Freezer Incubator & Clean Rooms Contractor
ENVIRONMENTAL SERVICES EQUIPMENT - Carts, Cleaners / Scrubbers, Vacuum Owner
FIRE PREVENTION EQUIPMENT - Blankets, Extinguishers, Systems Contractor
FOOD SERVICE EQUIPMENT - DIETARY - Hoods, Walk-Ins, Dishwashers, Tray Systems Contractor
FOOD SERVICE EQUIPMENT - DIETARY -  Delivery Carts Owner
FOOD SERVICE EQUIPMENT - On Pt. Floors - Grp. 2 (i.e. Microwave) Owner
FREEZERS (excluding Food Svc. Equip & Walk-In) Owner
FURNISHINGS, DESIGN - Bulletin Boards, Cubicle Curtains, Furniture, Lamps Owner
FURNITURE, PATIENT ROOM - from Medical Company (i.e. Bed, OB Table, Cribs) Owner
HAMPERS, LINEN Owner
HEADWALLS - Modular Owner
HEART-LUNG MACHINE Owner
HOODS - Medical (i.e. Biohazard, Fume, Laminar) Contractor
HOT LAB EQUIPMENT Owner
HYPO-HYPERTHERMIA EQUIPMENT Owner
ICE MACHINES Owner
ILLUMINATORS, X-RAY FILM - Motorized, Recessed, Surface Owner

CONFIDENTIAL
Last Updated: 10/9/2014 Page 1 of 3
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Equipment & Technology Planning Responsibility Matrix

John Peter Smith New Tower

EQUIPMENT CATEGORY Plan / Specify / Budget Comments

IMAGING EQUIPMENT - All Modalities (i.e. Rad, Cath, Portable, Aprons, U/S) Owner
IMAGING SHIELDING Contractor
IMPRINTERS AND EMBOSSERS Owner
INCINERATOR - Pathological, Waste - Autoclave/Shredder Contractor
INFANT CARE EQUIPMENT - Bassinets, Incubators, Phototherapy, Warmers) Owner
INFANT PROTECTION SYSTEM Contractor
INSTRUMENTS, SURGICAL - Instruments, Power Tools, Battery Tools Owner Allowance only
INTEGRATED OR SYSTEM - Routing, Video, Music, Room Camera, etc. Contractor
INTERCOM - Door & Departmental Contractor
INTRAVENOUS PUMPS/CONTROLLERS Owner
LAB ANALYZERS/INSTRUMENTATION (BGA) Owner
LASER DEVICES - Ophthalmic, Surgical Owner
LAUNDRY SERVICE EQUIPMENT - Dryer, Washer, Commercial, Residential Owner
LIGHTS - Medical Exam, Surgical Headwall system) Owner
LOCKERS Contractor
MAIL ROOM EQUIPMENT Contractor
MAINTENANCE - Carts, Misc. Tools, Power Tools / Equipment Owner Allowance only

MATERIALS HANDLING/CONTROL EQUIPMENT - Automated, Miscellaneous Owner
Not AGV; Includes tuggers, 
forklifts, manlifts, etc.

MATV SYSTEM - Headend, Distribution, TV's, etc. Contractor
MEDICAL GAS/VACUUM SYSTEM - (Flowmeters & Regulators) Owner
MEDICAL GAS/VACUUM SYSTEM - Oxygen gas systems, primary tank, foundations Contractor
MEDICAL GAS/VACUUM SYSTEM - Primary System (piping) Contractor
MEDICATION CENTERS - Automated (i.e. Pyxis) Owner
MICROGRAPHICS EQUIPMENT - Photographic, Processor, Readers, Printers, Scanners Contractor

MONITORING EQUIPMENT - Telemetry Antenna, Transmitter / Receiver Monitor Vendor Contractor
MONITORING EQUIPMENT - Wall Bracket & Rolling Stands Owner
MONITORING, PHYSIOLOGICAL - Monitors Owner
NETWORK DESIGN - Data/VoIP, Storage, Network Security Contractor
NEUROLOGICAL EQUIPMENT - EMG, EEG, Evoked, Sleep Owner
NURSE CALL SYSTEM Contractor
OCCUPATIONAL THERAPY EQUIPMENT Owner
OFFICE MACHINES - Calculators, Registers, Fax, Copy, Printers Contractor
OPHTHALMIC EQUIPMENT - Slit Lamp Owner
ORTHOPEDIC APPARATUS Owner
OUTSIDE PLANT CABLING - Pathways, Service Provider Coordination Contractor
OVENS/RANGES/MICROWAVES - Non Food Service Owner
OVERHEAD PAGE / MUSIC Contractor
PATIENT LIFT EQUIPMENT - Portable and Accessories to Ceiling System Owner
PATIENT LIFT EQUIPMENT - Track (Ceiling Mount) Owner
PERSONAL PROTECTION (SHARPS/GLOVES/MASKS) Owner
PHYSICAL MEDICINE / REHAB EQUIPMENT - PT, Hydro, Portable Owner
PICTURE ARCHIVING AND COMMUNICATIONS SYSTEMS (PACS) - Workstations, Storage Contractor
PROCEDURE SUPPORT EQUIPMENT - Portable S/S (i.e. Kick Buckets, Mayo Stand) Owner
PROCESSOR, IMAGES (Wet, Dry) - Cine, Laser, Daylight, CR Owner
PUBLIC ARTWORK Contractor
PULMONARY FUNCTION/RESPIRATORY THERAPY EQUIPMENT Owner
RADIO / POCKET PAGING Contractor
REAL TIME LOCATION SYSTEM (RTLS) Contractor
REFRIGERATOR MONITORING Contractor
REFRIGERATORS - Walk-In / Prefabricated Contractor
REFRIGERATORS (exclude Food Service & Walk-In) Owner
RELIGIOUS ARTIFACTS Not Applicable Allowance only

CONFIDENTIAL
Last Updated: 10/9/2014 Page 2 of 3
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Equipment & Technology Planning Responsibility Matrix

John Peter Smith New Tower

EQUIPMENT CATEGORY Plan / Specify / Budget Comments

RESUSCITATION EQUIPMENT Owner
RODS, CURTAIN (shower) Contractor
SAFES Owner
SAFETY EQUIPMENT - Decomtam Shower, ER Shower, Eye Wash Contractor
SCALES - Autopsy, Bed, Chair, Clinical, Platform, Laundry Owner
SCHEDULING SYSTEMS (automated) Contractor
SCRUB SINKS - Non S/S, Porcelain Contractor
SCRUB SINKS - Stainless Steel Contractor
SHELVING / STORAGE EQUIPMENT - Built-In Contractor
SHELVING / STORAGE EQUIPMENT - Standard Flat steel, Wire, High Density Contractor
SIGNAGE Contractor Allowance only
SPECIALTY NETWORK CABLING Contractor
SPHYGMOMANOMETER Owner
STAFF ID SYSTEM Contractor
STERILE PROCESSING EQUIPMENT - Sonic, Steam, Washers, Carts, Generators Owner
STRESS TEST EQUIPMENT Owner
STRETCHERS Owner
TABLES - Surgical, Autopsy, Cysto, Exam/Treatment Owner
TELECOM GROUNDING Contractor
TELEMEDICINE Contractor Ask question to JPS
TELEVISION - TV Sets & Mounting Brackets Contractor
TEMPERATURE ALARMS/RECORDERS - Lab (Local Alarm Only) Contractor
TOILET ROOM ACCESSORIES - Changing Station, Grab Bar, Despensers (Paper, Soap, Sanitary 
Napkin) Contractor
TRACK - Curtain, IV Contractor
TRASH CANS Owner
TWO WAY HANDHELD RADIO SYSTEM Contractor
VISITOR ID SYSTEM Contractor
VOICE CABLING Contractor
VOICE SYSTEM (PBX) Contractor
WATER CONDITIONING SYSTEMS - DI, Distilled, Filters, RO Contractor
WATER COOLERS - Fixed, Bottled Contractor
WAYFINDING Contractor Allowance only
WHEELCHAIRS Owner
WIRELESS NETWORK - DAS, Access Point Placement, Cellular Contractor

CONFIDENTIAL
Last Updated: 10/9/2014 Page 3 of 3
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 1PLAN Powered by Attainia
Sorted by Department, ID No., Description
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 2PLAN Powered by Attainia
Sorted by Department, ID No., Description



17Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Telemetry, Transmitter, General4522-000
TTY0000 2-Movable, ElectO/V

Draft (New)

2,801.00
86,831.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 3PLAN Powered by Attainia
Sorted by Department, ID No., Description
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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19Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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20 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 1- Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,892,635.00

09/09/2014 10:28 PM  of 133Page 6PLAN Powered by Attainia
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21Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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22 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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23Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Telemetry, Transmitter, General4522-000
TTY0000 2-Movable, ElectO/V

Draft (New)

2,801.00
86,831.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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24 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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25Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 11PLAN Powered by Attainia
Sorted by Department, ID No., Description



26 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,892,635.00

09/09/2014 10:28 PM  of 133Page 12PLAN Powered by Attainia
Sorted by Department, ID No., Description



27Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 13PLAN Powered by Attainia
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28 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 14PLAN Powered by Attainia
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29Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 15PLAN Powered by Attainia
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30 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 16PLAN Powered by Attainia
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31Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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32 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,805,804.00
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33Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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34 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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35Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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36 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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37Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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38 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,805,804.00
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39Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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40 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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41Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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42 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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44 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,805,804.00

09/09/2014 10:28 PM  of 133Page 30PLAN Powered by Attainia
Sorted by Department, ID No., Description



45Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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46 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 33PLAN Powered by Attainia
Sorted by Department, ID No., Description



48 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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50 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,805,804.00
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51Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Locator, Bed, Wall3416-000
LOC0000 1-FixedO/O

Draft (New)

1,124.00
34,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

9,719.00
272,132.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/O

Draft (New)

835.00
25,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
69,750.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

28,206.00
56,412.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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52 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,573.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/O

Draft (New)

6,400.00
6,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

15,286.00
15,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
128,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,980.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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53Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/O

Draft (New)

238.00
7,378.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
30,060.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,587.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
5,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 39PLAN Powered by Attainia
Sorted by Department, ID No., Description



54 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/O

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,925.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
74,772.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
9,640.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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55Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Mattress, Pressure Reduction6228-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

4,317.00
129,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Flatwall, Recessed6544-000
HDW0000 1-FixedO/O

Draft (New)

2,079.00
64,449.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bed, Electric, Bariatric6564-000
BED0000 2-Movable, ElectO/O

Draft (New)

38,344.00
76,688.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Headwall, Allowance, Accessories6794-000
HDW0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
7,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
46.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Drawers6821-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,622.00
143,282.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/O

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000 1-FixedO/O

Draft (New)

92.00
2,852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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56 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,805,804.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Admitting/Registration
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

21 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,491.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
526.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
3,615.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 16,154.00
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58 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
1,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
3,405.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

15,865.00
475,950.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

835.00
835.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bucket, Kick3451-000
BUK0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
250.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
3,192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
100,110.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
140,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

56.00
56.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,520.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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59Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
83.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

33 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
11,913.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

195.00
195.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Microscope, Binocular4021-000
MIC0000 2-Movable, ElectO/O

Draft (New)

2,200.00
2,200.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
14,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Breast, General4170-000
BRP0000 2-Movable, ElectO/O

Draft (New)

2,350.00
2,350.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
580.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
15,376.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

211.00
211.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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60 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

357.00
357.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
12,024.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stretcher, Trauma / Surgery4438-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

8,333.00
8,333.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ultrasound, Imaging, Multipurpose4569-000
ULT0000 2-Movable, ElectO/O

Draft (New)

146,844.00
146,844.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Warmer, Gel4666-000
WMR0000 2-Movable, ElectO/O

Draft (New)

162.00
162.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
417.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

69 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
4,899.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
1,052.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
4,740.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

117.00
117.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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61Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Light, Surgical, Single, Ceiling5046-000
LTS0000 1-FixedO/V

Draft (New)

7,658.00
7,658.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
12,500.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
493.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

466.00
466.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
2,550.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
4,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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62 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

31 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
49,538.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,250.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Table, Imaging, Ultrasound5948-000
TIM0000 2-Movable, ElectO/O

Draft (New)

7,263.00
7,263.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 60 inch6016-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

777.00
777.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
1,276.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
4,710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Rail System, Bedside Accessory6151-000
RAL0000 1-FixedO/C

Draft (New)

117.00
117.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

884.00
884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
52.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
576.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
14,792.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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63Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Antepartum Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
507.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Warmer, Fluid, Mobile7128-000
WMR0000 2-Movable, ElectO/O

Draft (New)

11,950.00
11,950.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Laryngoscope Set, Video7233-000
LAR0000 2-Movable, ElectO/O

Draft (New)

19,554.00
19,554.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Warming Unit7720-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

150.00
150.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Headwall, Modular Panel System7740-000
HDW0000 1-FixedO/C

Draft (New)

10,000.00
300,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,535,255.00
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64 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Cardiopulmonary Diagnostics
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
1,135.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Board, Patient Transfer Device3441-000
BRD0000 3-Movable, Non-ElectO/O

Draft (New)

260.00
260.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
33,370.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
210.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
83.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
722.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000 3-Movable, Non-ElectO/O

Draft (New)

900.00
900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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65Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Cardiopulmonary Diagnostics
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
1,160.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
496.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

211.00
211.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
12,024.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Vascular Diagnostic System, Non-
Invasive

4585-000
VDS0000 2-Movable, ElectO/O

Draft (New)

23,952.00
23,952.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

21 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,491.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ultrasound, Imaging, Cardiac / Echo4808-000
ULT0000 2-Movable, ElectO/O

Draft (New)

231,000.00
231,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
316.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bracket, Patient Transfer Device4927-000
BRK0000 1-FixedO/C

Draft (New)

74.00
74.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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66 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Cardiopulmonary Diagnostics
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/C

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
1,388.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
1,598.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000 3-Movable, Non-ElectO/O

Draft (New)

611.00
611.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Cardiopulmonary Diagnostics
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
72.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Camera, Gamma, SPECT7410-000
GAM0000 2-Movable, ElectO/V

Draft (New)

518,100.00
518,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 918,797.00
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68 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Central Employee Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 4,463.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Central Sterile Processing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
852.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Clock, Analog, Synchronized, Wireless5704-000
CLK0000 1-FixedO/O

Draft (New)

161.00
161.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cart, Case, Medium (40-49in wide)5830-000
CSC0000 3-Movable, Non-ElectO/O

Draft (New)

3,536.00
17,680.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Malignant Hyperthermia5854-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,932.00
1,932.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

23 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
27,715.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cart, Supply, Containers6031-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,204.00
11,020.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 61,374.00
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70 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Conference Center
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

6 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
426.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,631.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Diagnostic Imaging
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

8 Apron, Lead3372-000
APR0000 3-Movable, Non-ElectO/O

Draft (New)

206.00
1,648.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
2,270.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Board, Patient Transfer Device3441-000
BRD0000 3-Movable, Non-ElectO/O

Draft (New)

260.00
1,040.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
66,740.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
70.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

56.00
112.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

196.00
784.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
440.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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72 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Diagnostic Imaging
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
332.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
1,444.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

195.00
390.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Injector, Contrast Media, Ceiling Mount3909-000
INJ0000 1-FixedO/V

Draft (New)

38,500.00
154,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
61,144.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Rack, Apron, Wall Mount4187-000
RCK0000 1-FixedO/O

Draft (New)

452.00
1,808.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
2,320.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stool, Step, w/Handrail4417-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

211.00
844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stool, Exam, w/Backrest4421-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

357.00
714.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
36,072.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ultrasound, Imaging, Multipurpose4569-000
ULT0000 2-Movable, ElectO/O

Draft (New)

146,844.00
293,688.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Warmer, Gel4666-000
WMR0000 2-Movable, ElectO/O

Draft (New)

162.00
324.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Diagnostic Imaging
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

5 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
695.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
2,840.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
9,468.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

117.00
234.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Bracket, Patient Transfer Device4927-000
BRK0000 1-FixedO/C

Draft (New)

74.00
296.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Bin, Storage, Wall Mounted5039-000
BIN0000 1-FixedO/O

Draft (New)

215.00
860.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

15 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,065.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
2,776.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
6,392.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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74 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Diagnostic Imaging
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
36.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Table, Imaging, Ultrasound5948-000
TIM0000 2-Movable, ElectO/O

Draft (New)

7,263.00
14,526.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
1,276.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
104.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
128.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
4,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 CT Scanner, Multi-Slice, 64-320 Slice6556-000
CTX0000 1-FixedO/V

Draft (New)

1,700,000.00
6,800,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
288.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Emesis Bag, Wall Mount7805-000
DSP0000 1-FixedO/C

Draft (New)

123.00
492.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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75Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Diagnostic Imaging
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Cart, Procedure, I.V. Therapy7872-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

4,391.00
17,564.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 7,576,245.00
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76 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Dialysis Suite
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
1,650.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Chair, Clinical, Recliner3615-000
CHA0000 3-Movable, Non-ElectO/O

Draft (New)

1,849.00
11,094.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Dialysis Unit, General3693-000
DIA0000 2-Movable, ElectO/O

Draft (New)

20,385.00
163,080.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
70.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
166.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 62PLAN Powered by Attainia
Sorted by Department, ID No., Description



77Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Dialysis Suite
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Monitor, Physiologic, Vital Signs, w/Stand4071-000
MON0000 2-Movable, ElectO/V

Draft (New)

3,350.00
6,700.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Pump, Infusion, PCA4181-000
INF0000 2-Movable, ElectO/O

Draft (New)

5,331.00
10,662.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
1,160.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000 3-Movable, Non-ElectO/O

Draft (New)

421.00
842.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
2,464.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
417.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

27 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,917.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, 08-19 Gallon5491-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

96.00
192.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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78 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Dialysis Suite
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation, Pediatric5860-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,885.00
1,885.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
44.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
9.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Wash Station, Eye, Wall Mounted5875-000
EWS0000 1-FixedO/C

Draft (New)

200.00
400.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
256.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
1,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Dialysis Suite
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Chair, Clinical, Recliner, Bariatric7022-000
CHA0000 3-Movable, Non-ElectO/O

Draft (New)

2,341.00
4,682.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Meter, pH, Dialysate7346-000
MET0000 3-Movable, Non-ElectO/O

Draft (New)

1,435.00
2,870.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Dialysis Unit, Supply/Waste Box7745-000
DIA0000 1-FixedO/C

Draft (New)

628.00
5,024.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 461,682.00
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80 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Emergency Dept
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
3,192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
1,190.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
1,760.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
1,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
5,776.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/V

Draft (New)

6,400.00
102,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
244,576.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

1,021.00
16,336.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
9,280.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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81Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Emergency Dept
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

16 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
4,928.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
102,204.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
2,363.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
1,052.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
2,528.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
7,888.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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82 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Emergency Dept
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
25,568.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000 1-FixedO/C

Draft (New)

29.00
464.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
3,615.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
1,276.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Stand, Mayo, Foot-Operated6260-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

884.00
14,144.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

19 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
1,216.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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83Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Emergency Dept
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

Sub Total : 637,804.00
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84 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Endoscopy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
1,135.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Camera, Endoscopy, Video3516-000
CAM0000 4-InstrumentsO/O

Draft (New)

24,720.00
74,160.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
33,370.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
280.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

196.00
196.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
330.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
83.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
1,083.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Insufflator, CO23910-000
ISF0000 2-Movable, ElectO/O

Draft (New)

15,332.00
45,996.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Light Source, Xenon3952-000
SRC0000 2-Movable, ElectO/O

Draft (New)

14,600.00
43,800.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
45,858.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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85Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Endoscopy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

8 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
4,640.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
496.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Anesthetist4411-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

1,160.00
1,160.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
1,232.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
18,036.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Video System, Endoscopic4598-000
VSY0000 2-Movable, ElectO/O

Draft (New)

24,255.00
72,765.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000 2-Movable, ElectO/O

Draft (New)

2,000.00
2,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Washer / Disinfector, Endoscope4682-000
WSR0000 1-FixedO/C

Draft (New)

44,695.00
89,390.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
417.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

24 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,704.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Anesthesia4794-000
MON0000 2-Movable, ElectO/V

Draft (New)

51,901.00
51,901.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Electrosurgical Unit, Bipolar4824-000
ESU0000 2-Movable, ElectO/O

Draft (New)

16,599.00
49,797.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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86 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Endoscopy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Tester, Leak, Endoscope5548-000
TSR0000 4-InstrumentsO/O

Draft (New)

13,642.00
27,284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Single cup5734-000
COF0000 2-Movable, ElectO/O

Draft (New)

500.00
1,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Utility, Wire5837-000
UTC0000 3-Movable, Non-ElectO/O

Draft (New)

306.00
306.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Procedure, Endoscopy5849-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

7,103.00
21,309.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
1,388.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
66.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
27.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
18.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Table, Instrument, 30-36 inch5912-000
TIN0000 3-Movable, Non-ElectO/O

Draft (New)

611.00
1,833.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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87Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Endoscopy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Boom, Anesthesia6400-000
BOM0000 1-FixedO/V

Draft (New)

26,750.00
26,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Boom, Equipment, Tandem Arm6443-000
BOM0000 1-FixedO/V

Draft (New)

33,100.00
66,200.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Boom, Equipment, Tandem Arm6443-000
BOM0000 1-FixedO/V

Draft (New)

33,100.00
33,100.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
1,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Computer Workstation, Data Mgt, Video
Imaging

6708-000
CIS0000 2-Movable, ElectO/O

Draft (New)

21,445.00
42,890.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
288.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Pump, Flushing, Endoscope7253-000
PMP0000 1-FixedO/C

Draft (New)

1,803.00
3,606.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Pump, Irrigation8811-000
PMP0000 2-Movable, ElectO/O

Draft (New)

15,000.00
45,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 817,308.00
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88 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Environmental Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cabinet, Storage, Clinical, Flammable
Items

3468-000
CST0000 3-Movable, Non-ElectO/C

Draft (New)

934.00
934.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Utility3586-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

636.00
636.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Washer / Dryer, Stacked, Domestic4683-000
WSD0000 2-Movable, ElectO/C

Draft (New)

1,599.00
3,198.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
3,615.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Soiled Utility6338-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

524.00
524.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 10,976.00

09/09/2014 10:28 PM  of 133Page 74PLAN Powered by Attainia
Sorted by Department, ID No., Description



89Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Executive Administration
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

28 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,988.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 4,398.00

09/09/2014 10:28 PM  of 133Page 75PLAN Powered by Attainia
Sorted by Department, ID No., Description



90 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Finance
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

6 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
426.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 426.00

09/09/2014 10:28 PM  of 133Page 76PLAN Powered by Attainia
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JPS - New Tower
RTKL Healthcare Technologies

Department: Food & Nutrition
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
1,536.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

38 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
2,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
316.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
2,176.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
10,845.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 19,965.00

09/09/2014 10:28 PM  of 133Page 77PLAN Powered by Attainia
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92 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Gift Shop
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,489.00

09/09/2014 10:28 PM  of 133Page 78PLAN Powered by Attainia
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93Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

835.00
25,050.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,520.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,490.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
722.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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94 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

60 Headwall, Art Panel, Recessed3847-000
HDW0000 1-FixedO/C

Draft (New)

4,300.00
258,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000 1-FixedO/C

Draft (New)

6,188.00
6,188.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Microscope, Binocular4021-000
MIC0000 2-Movable, ElectO/O

Draft (New)

2,200.00
4,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

15 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

105,000.00
1,575,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
442,500.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Infusion, PCA4181-000
INF0000 2-Movable, ElectO/O

Draft (New)

3,692.00
3,692.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Pharmaceutical, 1 door4232-000
REF0000 2-Movable, ElectO/O

Draft (New)

9,857.00
9,857.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Wire, Chrome, 484298-000
SHL0000 3-Movable, Non-ElectO/O

Draft (New)

409.00
409.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000 1-FixedO/C

Draft (New)

13,014.00
13,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/C

Draft (New)

238.00
7,140.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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95Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

30 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
14,880.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
24,048.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

674.00
20,220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
278.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

162 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
11,502.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

34.00
68.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 32-40 Gallon4690-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

79.00
79.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
2,104.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
4,898.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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96 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bin, Shredding, Secure5473-000
BIN0000 3-Movable, Non-ElectO/V

Draft (New)

282.00
282.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Freezer, Laboratory, Undercounter5826-000
FRZ0000 2-Movable, ElectO/C

Draft (New)

2,291.00
2,291.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Utility, Stainless5835-000
UTC0000 3-Movable, Non-ElectO/O

Draft (New)

441.00
441.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, I.V.5847-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,663.00
1,663.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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97Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

30 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,250.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Medication, Small5997-000
MDC0000 3-Movable, Non-ElectO/O

Draft (New)

2,754.00
2,754.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
4,820.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bed, Electric, Pulmonary Therapy6209-000
BED0000 2-Movable, ElectO/O

Draft (New)

44,301.00
1,329,030.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
52.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
5,970.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
5,970.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Pharmacy,
Auxiliary

6629-000
MED0000 2-Movable, ElectO/V

Draft (New)

68,500.00
68,500.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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98 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Narcotics, Main7173-000
MED0000 2-Movable, ElectO/V

Draft (New)

39,423.00
39,423.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Floor Bin, Pharmacy7354-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

26.00
26.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 4,299,147.00
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99Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

835.00
25,050.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
70,164.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,520.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,490.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
722.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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100 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

60 Headwall, Art Panel, Recessed3847-000
HDW0000 1-FixedO/C

Draft (New)

4,300.00
258,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000 1-FixedO/C

Draft (New)

6,188.00
6,188.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Microscope, Binocular4021-000
MIC0000 2-Movable, ElectO/O

Draft (New)

2,200.00
4,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

15 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

105,000.00
1,575,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
442,500.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Infusion, PCA4181-000
INF0000 2-Movable, ElectO/O

Draft (New)

3,692.00
3,692.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Pharmaceutical, 1 door4232-000
REF0000 2-Movable, ElectO/O

Draft (New)

9,857.00
9,857.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
17,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Wire, Chrome, 484298-000
SHL0000 3-Movable, Non-ElectO/O

Draft (New)

409.00
409.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000 1-FixedO/C

Draft (New)

13,014.00
13,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/C

Draft (New)

238.00
7,140.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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101Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

30 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
14,880.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
24,048.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

674.00
20,220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
278.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

162 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
11,502.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

34.00
34.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 32-40 Gallon4690-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

79.00
79.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
2,104.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
4,898.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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102 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000 2-Movable, ElectO/O

Draft (New)

12,500.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bin, Shredding, Secure5473-000
BIN0000 3-Movable, Non-ElectO/V

Draft (New)

282.00
282.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Freezer, Laboratory, Undercounter5826-000
FRZ0000 2-Movable, ElectO/C

Draft (New)

2,291.00
2,291.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Utility, Stainless5835-000
UTC0000 3-Movable, Non-ElectO/O

Draft (New)

441.00
441.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, I.V.5847-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,663.00
1,663.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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103Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

30 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
20,250.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Medication, Small5997-000
MDC0000 3-Movable, Non-ElectO/O

Draft (New)

2,754.00
2,754.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
4,820.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
1,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bed, Electric, Pulmonary Therapy6209-000
BED0000 2-Movable, ElectO/O

Draft (New)

44,301.00
1,329,030.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
52.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
5,970.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
5,970.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Pharmacy,
Auxiliary

6629-000
MED0000 2-Movable, ElectO/V

Draft (New)

68,500.00
68,500.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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104 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: ICU-2
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Narcotics, Main7173-000
MED0000 2-Movable, ElectO/V

Draft (New)

39,423.00
39,423.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000 1-FixedO/V

Draft (New)

15,004.00
30,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Floor Bin, Pharmacy7354-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

26.00
26.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 4,299,113.00
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105Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Anesthesia Machine, General3370-000
ANE0000 2-Movable, ElectO/V

Draft (New)

67,500.00
270,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

7 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
7,945.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Bassinet, Stainless Steel3406-000
BAS0000 3-Movable, Non-ElectO/O

Draft (New)

1,543.00
27,774.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

15,865.00
15,865.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

23 Bed, Electric, Birthing3420-000
BED0000 2-Movable, ElectO/O

Draft (New)

23,428.00
538,844.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Blender, Gas, Air/Oxygen3436-000
BLD0000 3-Movable, Non-ElectO/O

Draft (New)

1,442.00
25,956.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

14 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

835.00
11,690.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

20 Bucket, Kick3451-000
BUK0000 3-Movable, Non-ElectO/O

Draft (New)

250.00
5,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
9,576.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
6,663.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
18,000.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
266,960.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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106 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
140,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Scrub3715-000
DSP0000 2-Movable, ElectO/V

Draft (New)

49,950.00
99,900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

56.00
112.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
1,260.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,170.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

43 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
4,730.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

23 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
1,909.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

55 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
19,855.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Headwall, Art Panel, Recessed3847-000
HDW0000 1-FixedO/C

Draft (New)

4,300.00
8,600.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Light, Surgical, Dual, Ceiling3979-000
LTS0000 1-FixedO/V

Draft (New)

44,273.00
177,092.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Mirror, Birthing, Mobile4041-000
MIR0000 3-Movable, Non-ElectO/O

Draft (New)

725.00
13,050.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
88,500.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

8 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
118,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

659.00
1,318.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
500.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oximeter, Pulse4107-000
OXM0000 2-Movable, ElectO/O

Draft (New)

2,785.00
5,570.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000 3-Movable, Non-ElectO/O

Draft (New)

900.00
900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
10,440.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

15 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
8,700.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Roller, Patient Transfer4254-000
ROL0000 3-Movable, Non-ElectO/O

Draft (New)

330.00
1,320.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

881.00
1,762.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000 1-FixedO/C

Draft (New)

13,014.00
52,056.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/C

Draft (New)

238.00
238.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000 3-Movable, Non-ElectO/O

Draft (New)

421.00
842.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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108 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

37 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
18,352.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
2,464.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

211.00
211.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Stool, Exam, w/Backrest4421-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

257.00
7,710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Stretcher, Procedure, OB/GYN4434-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

8,116.00
137,972.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
48,096.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stretcher, Trauma / Surgery4438-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

8,333.00
16,666.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Viewbox, 2 Panel, Surface4610-000
VBX0000 1-FixedO/O

Draft (New)

592.00
2,368.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Warmer, Fluid/ Blood, Portable4658-000
WMR0000 2-Movable, ElectO/O

Draft (New)

3,500.00
14,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

23 Warmer, Infant, Care System4661-000
WRM0000 2-Movable, ElectO/O

Draft (New)

40,580.00
933,340.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

29 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
4,031.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

98 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
6,958.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
2,104.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Electrosurgical Unit, Bipolar4824-000
ESU0000 2-Movable, ElectO/O

Draft (New)

16,599.00
66,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
2,686.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Stool, Step, Stackable5002-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

274.00
7,124.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Light, Surgical, Single, Ceiling5046-000
LTS0000 1-FixedO/V

Draft (New)

7,658.00
15,316.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Light, Exam/Procedure, Dual, Ceiling,
Recessed

5047-000
LIG0000 1-FixedO/C

Draft (New)

19,168.80
345,038.40

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000 2-Movable, ElectO/O

Draft (New)

25,000.00
850,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
61,740.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

22 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,562.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

42 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
20,706.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Carrier, Chair, Scrub Sink5705-000
CCH0000 1-FixedO/C

Draft (New)

325.00
1,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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110 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stand, Basin, Single5795-000
SBS0000 3-Movable, Non-ElectO/O

Draft (New)

394.00
1,576.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Cart, Equipment, Fetal Monitor5802-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

687.00
12,366.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Case, Medium (40-49in wide)5830-000
CSC0000 3-Movable, Non-ElectO/O

Draft (New)

3,536.00
14,144.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
3,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
6,237.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Supply, Enclosed5857-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

3,145.00
25,160.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
12,492.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, Resuscitation, Pediatric5860-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,885.00
3,770.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
1,598.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

18 Table, Instrument, 30-36 inch5912-000
TIN0000 3-Movable, Non-ElectO/O

Draft (New)

611.00
10,998.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Table, Instrument, 48 inch5913-000
TIN0000 3-Movable, Non-ElectO/O

Draft (New)

897.00
3,588.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

39 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
26,325.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Table, Surgical, Major5944-000
TBS0000 2-Movable, ElectO/O

Draft (New)

45,867.00
183,468.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

3,072.00
6,144.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Table, Utility, General Purpose5990-000
TBU0000 3-Movable, Non-ElectO/O

Draft (New)

1,123.00
4,492.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Anesthesia, 6-drawer6003-000
ANC0000 3-Movable, Non-ElectO/O

Draft (New)

1,770.00
7,080.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

22 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
26,510.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Chrome, 60 inch6016-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

777.00
2,331.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
3,190.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
4,710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
10,022.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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112 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

12 Analyzer, Lab, Urinalysis, Semi-
Automated

6133-000
ANA0000 2-Movable, ElectO/O

Draft (New)

4,200.00
50,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Rail System, Bedside Accessory6151-000
RAL0000 1-FixedO/C

Draft (New)

117.00
468.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stand, Mayo, Foot-Operated6260-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

884.00
7,072.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

47 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
3,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Boom, Anesthesia6400-000
BOM0000 1-FixedO/V

Draft (New)

26,750.00
107,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Monitor, Blood Glucose6403-000
MNR0000 3-Movable, Non-ElectO/O

Draft (New)

1,833.00
21,996.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Boom, Equipment, Dual Arm6442-000
BOM0000 1-FixedO/V

Draft (New)

32,000.00
128,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
14,792.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
1,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

14 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
2,786.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
199.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
6,558.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: L&D/Recovery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Anesthesia, Controlled Access6824-000
ANC0000 2-Movable, ElectO/O

Draft (New)

30,261.00
121,044.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Glove, Double Box7039-000
GLV0000 1-FixedO/C

Draft (New)

45.00
90.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
1,296.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Warmer, Fluid, Mobile7128-000
WMR0000 2-Movable, ElectO/O

Draft (New)

11,950.00
11,950.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Laryngoscope Set, Video7233-000
LAR0000 2-Movable, ElectO/O

Draft (New)

19,554.00
19,554.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Ultrasound, Imaging, OB/GYN, Portable7689-000
ULT0000 2-Movable, ElectO/O

Draft (New)

23,990.00
287,880.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Warming Unit7720-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

150.00
150.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
6,102.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

18 Controller, Lighting, Recessed8782-000
CNT0000 1-FixedO/C

Draft (New)

1,280.00
23,040.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 5,731,264.40
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114 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Laundry/Linen Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

3 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
4,788.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Washer / Dryer, Stacked, Domestic4683-000
WSD0000 2-Movable, ElectO/C

Draft (New)

1,599.00
3,198.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
417.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

22 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,562.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

850.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 14,267.00
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115Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Material Mgmt/Purchasing/Central Supply
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

43 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
3,053.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
10,845.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Commercial, 2 Door7135-000
REF0000 2-Movable, ElectO/O

Draft (New)

7,387.00
14,774.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 32,922.00
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116 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Newborn Nursery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000 2-Movable, ElectO/O

Draft (New)

1,650.00
3,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Bassinet, Stainless Steel3406-000
BAS0000 3-Movable, Non-ElectO/O

Draft (New)

1,543.00
43,204.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
70.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

140.00
280.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
722.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
30,572.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Breast, General4170-000
BRP0000 2-Movable, ElectO/O

Draft (New)

2,350.00
2,350.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Laboratory, Undercounter4239-000
REF0000 2-Movable, ElectO/O

Draft (New)

2,130.00
4,260.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Newborn Nursery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000 1-FixedO/C

Draft (New)

13,014.00
13,014.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Warmer, Infant, Care System4661-000
WRM0000 2-Movable, ElectO/O

Draft (New)

40,580.00
81,160.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

13 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
923.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bilirubinometer, Handheld4770-000
BIL0000 2-Movable, ElectO/O

Draft (New)

7,000.00
14,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
316.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Carrier, Chair, Scrub Sink5705-000
CCH0000 1-FixedO/C

Draft (New)

325.00
325.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

466.00
466.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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118 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Newborn Nursery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
88.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
18.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

30 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
36,150.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 60 inch6016-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

777.00
1,554.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stand, Mayo, Thumb-Operated6262-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

686.00
1,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
128.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
288.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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119Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Newborn Nursery
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 301,986.00
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120 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Blender, Gas, Air/Oxygen3436-000
BLD0000 3-Movable, Non-ElectO/O

Draft (New)

1,442.00
76,426.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
3,192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
200,220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
140,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Auxiliary3711-000
MED0000 2-Movable, ElectO/V

Draft (New)

27,769.00
55,538.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Scrub3715-000
DSP0000 2-Movable, ElectO/V

Draft (New)

49,950.00
49,950.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
560.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

62 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
4,340.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

140.00
7,420.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
18,050.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Hypo-Hyperthermia Unit, General3874-000
HYP0000 2-Movable, ElectO/O

Draft (New)

29,950.00
119,800.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Incubator, Infant, Transport3892-000
INC0000 2-Movable, ElectO/O

Draft (New)

17,238.00
34,476.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

105,000.00
210,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
781,750.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Pump, Enteral4168-000
PMP0000 2-Movable, ElectO/O

Draft (New)

1,104.00
58,512.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Pump, Breast, General4170-000
BRP0000 2-Movable, ElectO/O

Draft (New)

2,350.00
21,150.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

63 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
261,450.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Pump, Infusion, Triple4179-000
INF0000 2-Movable, ElectO/O

Draft (New)

19,785.00
118,710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Pump, Infusion, Syringe4182-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,630.00
245,390.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Laboratory, 1 door4224-000
REF0000 2-Movable, ElectO/O

Draft (New)

9,063.00
18,126.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Laboratory, Undercounter4239-000
REF0000 2-Movable, ElectO/O

Draft (New)

2,130.00
2,130.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
30,740.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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122 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

45 Scale, Clinical, Diaper4264-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

1,295.00
58,275.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Scale, Clinical, Infant, Mobile4277-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

5,074.00
10,148.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Shelving, Wire, Chrome, 604300-000
SHL0000 3-Movable, Non-ElectO/O

Draft (New)

717.00
2,868.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
26,288.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

47 Transilluminator, Infant4555-000
TSL0000 2-Movable, ElectO/O

Draft (New)

75.00
3,525.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Ventilator, Infant / Neonatal4592-000
VNT0000 2-Movable, ElectO/O

Draft (New)

43,200.00
2,289,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Warmer, Patient, Hypothermia4657-000
WMR0000 2-Movable, ElectO/O

Draft (New)

2,000.00
106,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Warmer, Fluid/ Blood, Portable4658-000
WMR0000 2-Movable, ElectO/O

Draft (New)

3,500.00
7,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

55 Warmer, Infant, Care System4661-000
WRM0000 2-Movable, ElectO/O

Draft (New)

40,580.00
2,231,900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Washer / Dryer, Stacked, Domestic4683-000
WSD0000 2-Movable, ElectO/C

Draft (New)

1,599.00
1,599.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
556.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

99 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
7,029.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
8,374.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stool, Step, Stackable5002-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

274.00
548.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Screener, ABR5170-000
SNR0000 2-Movable, ElectO/O

Draft (New)

22,500.00
45,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ultrasound, Imaging, Multipurpose,
Portable

5257-000
ULT0000 2-Movable, ElectO/O

Draft (New)

32,245.00
64,490.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Bin, Shredding, Secure5473-000
BIN0000 3-Movable, Non-ElectO/V

Draft (New)

150.00
300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

466.00
466.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

772.00
3,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, I.V.5847-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

3,035.00
6,070.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
8,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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124 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
6,392.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

56 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
89,488.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

24 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
528.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Hand Lotion5870-000
DSP0000 1-FixedO/C

Draft (New)

9.00
36.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

46 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
55,430.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

45 Monitor, Physiologic, Transport6140-000
MON0000 2-Movable, ElectO/V

Draft (New)

21,500.00
967,500.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen6339-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,176.00
2,352.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
256.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
7,396.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000 1-FixedO/C

Draft (New)

199.00
10,547.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Physiologic, Brain Tissue
Oxygen

6768-000
MON0000 2-Movable, ElectO/V

Draft (New)

23,234.00
46,468.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: NICU
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

3 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
69.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

44 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
3,168.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Imaging System, Vascular7092-000
IMS0000 2-Movable, ElectO/O

Draft (New)

17,994.00
35,988.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

55 Resuscitator, Infant7290-000
RSC0000 2-Movable, ElectO/O

Draft (New)

1,250.00
68,750.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

53 Warmer, Bottle, Neonatal7360-000
WMR0000 2-Movable, ElectO/O

Draft (New)

4,500.00
238,500.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

45 Cabinet, Storage, Clinical, Medication,
Wall

7405-000
CST0000 1-FixedO/O

Draft (New)

549.00
24,705.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Transilluminator, Venous7986-000
TSL0000 2-Movable, ElectO/O

Draft (New)

2,500.00
10,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

45 Controller, Lighting, Recessed8782-000
CNT0000 1-FixedO/C

Draft (New)

1,280.00
57,600.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 8,976,344.00
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126 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Pastoral Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

9 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,844.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Patient Transport
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

7 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
497.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 497.00
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128 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Pharmacy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
1,135.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
33,370.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Medication, Carousel3710-000
MED0000 2-Movable, ElectO/V

Draft (New)

102,670.00
205,340.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
1,536.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
361.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Hood, Horizontal Laminar Flow3855-000
HOD0000 1-FixedO/C

Draft (New)

4,025.00
16,100.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Display, 2-Door4221-000
RFD0000 2-Movable, ElectO/O

Draft (New)

7,214.00
7,214.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
2,414.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Allowance, Pharmacy System4943-000
SHL0000 3-Movable, Non-ElectO/V

Draft (New)

25,000.00
25,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Pharmacy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, OR Console, Pass-Thru5593-000
CSL0000 1-FixedO/C

Draft (New)

8,300.00
16,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Pharmaceutical, 2 door5699-000
REF0000 2-Movable, ElectO/O

Draft (New)

10,071.00
10,071.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
2,176.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
1,388.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
6,025.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pass-thru, Window Assembly6254-000
PTH0000 1-FixedO/C

Draft (New)

7,801.00
7,801.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Display, 2-Door, Pass-Thru7138-000
RFD0000 2-Movable, ElectO/O

Draft (New)

9,349.00
18,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Shelving, Wire, Wall, Multi7695-000
SHL0000 1-FixedO/C

Draft (New)

512.00
2,560.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 360,322.00

09/09/2014 10:28 PM  of 133Page 115PLAN Powered by Attainia
Sorted by Department, ID No., Description



130 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Phlebotomy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
250.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

7 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
1,106.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

772.00
772.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 15,722.00

09/09/2014 10:28 PM  of 133Page 116PLAN Powered by Attainia
Sorted by Department, ID No., Description



131Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Postpartum
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
4,540.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

15,865.00
793,250.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
8,884.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
133,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
140,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

56 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
3,920.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
11,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
8,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

52 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
18,772.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Headwall, Art Panel, Recessed3847-000
HDW0000 1-FixedO/C

Draft (New)

4,300.00
430,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 117PLAN Powered by Attainia
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132 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Postpartum
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

3 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
750.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Oximeter, Pulse, Hand Held4109-000
OXM0000 3-Movable, Non-ElectO/O

Draft (New)

900.00
45,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Breast, General4170-000
BRP0000 2-Movable, ElectO/O

Draft (New)

2,350.00
2,350.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

100 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
58,000.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000 1-FixedO/C

Draft (New)

238.00
11,900.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
24,800.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
24,048.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
278.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

181 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
12,851.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
4,208.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
7,900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 118PLAN Powered by Attainia
Sorted by Department, ID No., Description



133Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Postpartum
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

3 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
2,430.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
49,392.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

13 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
923.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

466.00
466.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

772.00
3,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
8,316.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
3,196.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000 1-FixedO/C

Draft (New)

22.00
220.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

50 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
33,750.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:28 PM  of 133Page 119PLAN Powered by Attainia
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134 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Postpartum
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
2,410.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
5,104.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
3,768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Foodservice, Meal/Tray6112-000
FDC0000 3-Movable, Non-ElectO/O

Draft (New)

5,011.00
20,044.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

60 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
3,840.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
14,792.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
8,744.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Dispenser, Glove, Quadruple Box7050-000
GLV0000 1-FixedO/C

Draft (New)

72.00
720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
8,136.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,950,885.00

09/09/2014 10:28 PM  of 133Page 120PLAN Powered by Attainia
Sorted by Department, ID No., Description



135Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Pre-Admission Testing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
1,135.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
33,370.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
420.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
660.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
498.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

1,021.00
6,126.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
3,480.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

881.00
8,810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Scale, Clinical, Infant, Mobile4277-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

5,074.00
30,444.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000 3-Movable, Non-ElectO/O

Draft (New)

421.00
2,526.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

51 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
3,621.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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136 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Pre-Admission Testing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
1,052.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

7 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
497.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
2,958.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
1,388.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
9,588.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/V

Draft (New)

4,900.00
29,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Chair, Clinical, Blood Draw, Reclining6164-000
CHA0000 3-Movable, Non-ElectO/O

Draft (New)

1,799.00
10,794.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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137Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Pre-Admission Testing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 169,862.00

09/09/2014 10:28 PM  of 133Page 123PLAN Powered by Attainia
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138 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Respiratory Therapy
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

20 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,420.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
3,615.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
64.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 8,690.00
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139Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Surgery - (Support Services)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

1,135.00
1,135.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
6,384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000 2-Movable, ElectO/O

Draft (New)

2,250.00
81,000.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
33,370.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Dispenser, Scrub3715-000
DSP0000 2-Movable, ElectO/V

Draft (New)

49,950.00
99,900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

37 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,590.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,960.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Monitor, Physiologic, Bedside4076-000
MON0000 2-Movable, ElectO/V

Draft (New)

14,750.00
531,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
750.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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140 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Surgery - (Support Services)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

36 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
20,880.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Stool, Exam, w/Backrest4421-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

257.00
9,252.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
240,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
278.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

71 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
5,041.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

104 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
54,704.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
2,430.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/V

Draft (New)

12,348.00
24,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
426.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
17,748.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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141Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Surgery - (Support Services)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

772.00
1,544.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
1,388.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Table, Overbed, General5934-000
TOB0000 3-Movable, Non-ElectO/O

Draft (New)

675.00
24,300.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

31 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
37,355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
2,552.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

41 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,624.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/C

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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142 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Surgery - (Support Services)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

Sub Total : 1,284,404.00
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143Volume 3  |  Chapter 2

JPS - New Tower
RTKL Healthcare Technologies

Department: Urgent Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
35,082.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/O

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

35 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
2,450.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Doppler, Fetal Heart3727-000
DOP0000 3-Movable, Non-ElectO/O

Draft (New)

1,195.00
2,390.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
3,740.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
2,822.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
10,108.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/V

Draft (New)

6,400.00
179,200.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Mattress, Air Transfer, Patient3994-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

2,725.00
5,450.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
428,008.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

90 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

1,021.00
91,890.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

250.00
750.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000 3-Movable, Non-ElectO/O

Draft (New)

900.00
900.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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144 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Urgent Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Rack, Crutch/Cane/Walker4193-000
RCK0000 1-FixedO/C

Draft (New)

270.00
270.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
19,720.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

881.00
5,286.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Scale, Clinical, Infant, Mobile4277-000
SCL0000 3-Movable, Non-ElectO/O

Draft (New)

5,074.00
30,444.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000 3-Movable, Non-ElectO/O

Draft (New)

421.00
2,526.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
8,624.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

211.00
211.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

29 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
174,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Stretcher, Trauma / Surgery4438-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

8,333.00
16,666.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Tonometer, Hand Held4551-000
TON0000 3-Movable, Non-ElectO/O

Draft (New)

4,190.00
4,190.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
3,892.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

88 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
6,248.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Urgent Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

526.00
1,052.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 X-Ray Unit, C-Arm, Mobile4741-000
CRM0000 2-Movable, ElectO/V

Draft (New)

179,600.00
179,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/O

Draft (New)

8,128.00
16,256.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

29 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
4,582.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
2,430.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
710.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
16,762.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Scanner, Bladder, Ultrasound, w/Printer5672-000
ULT0000 3-Movable, Non-ElectO/O

Draft (New)

12,495.00
12,495.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ultrasound, Imaging, Vascular Access5740-000
ULT0000 2-Movable, ElectO/O

Draft (New)

24,000.00
24,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cutter, Cast w/ Vacuum5756-000
CUT0000 2-Movable, ElectO/O

Draft (New)

4,792.00
4,792.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
3,720.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

772.00
772.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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146 John Peter Smith Hospital Functional and  Space Program

JPS - New Tower
RTKL Healthcare Technologies

Department: Urgent Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Suture5848-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,003.00
1,003.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

34 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
54,332.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000 1-FixedO/C

Draft (New)

29.00
812.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/V

Draft (New)

4,900.00
29,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,205.00
1,205.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 60 inch6016-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

777.00
777.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000 2-Movable, ElectO/O

Draft (New)

942.00
942.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

28 Stand, Mayo, Foot-Operated6260-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

884.00
24,752.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

36 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,304.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000 3-Movable, Non-ElectO/V

Draft (New)

3,698.00
3,698.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - New Tower
RTKL Healthcare Technologies

Department: Urgent Care
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Cart, Supply, Modular6808-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

4,848.00
9,696.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Warmer, Fluid, Countertop7421-000
WMR0000 2-Movable, ElectO/O

Draft (New)

1,095.00
2,190.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Equipment, Transfer Mattress7479-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

284.00
568.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,435,944.00
Grand Total : 53,765,470.40
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148 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Emergency Department
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

70.00
8,540.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
13,420.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
10,126.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
44,042.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/V

Draft (New)

6,400.00
780,800.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
106,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
1,864,892.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

1,021.00
124,562.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
70,760.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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149Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Emergency Department
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

122 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

308.00
37,576.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

102 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
613,224.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
588.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

123 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
17,097.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

9 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
19,276.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Thermometer, Digital, Wall Mount5485-000
THM0000 1-FixedO/C

Draft (New)

493.00
60,146.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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150 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Emergency Department
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,598.00
194,956.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000 1-FixedO/C

Draft (New)

29.00
3,538.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

20 Chair, Clinical, Exam, Power Adjust5880-000
CHA0000 2-Movable, ElectO/O

Draft (New)

13,433.00
268,660.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

122 Stand, Mayo, Foot-Operated6260-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

884.00
107,848.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

123 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
7,872.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 4,392,322.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Family Medicine/Medical Home Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
4,800.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
4,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
23,200.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
6,320.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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152 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Family Medicine/Medical Home Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Table, Exam/Treatment, Manual Adjust5923-000
TBL0000 3-Movable, Non-ElectO/O

Draft (New)

2,174.00
86,960.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

41 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
2,624.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

40 Diagnostic System, Integrated8794-000
IDS0000 1-FixedO/C

Draft (New)

2,207.00
88,280.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 5PLAN Powered by Attainia
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153Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Family Medicine/Medical Home Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

Sub Total : 255,132.00

09/09/2014 10:31 PM  of 35Page 6PLAN Powered by Attainia
Sorted by Department, ID No., Description



154 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Observation Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 7PLAN Powered by Attainia
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155Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Observation Unit
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
64.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 38,612.00

09/09/2014 10:31 PM  of 35Page 8PLAN Powered by Attainia
Sorted by Department, ID No., Description



156 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Ortho/Podiatry Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
1,920.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
1,760.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/C

Draft (New)

3,253.00
52,048.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
9,280.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

247.00
3,952.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 9PLAN Powered by Attainia
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157Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Ortho/Podiatry Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
2,528.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,320.00
21,120.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Chair, Clinical, Exam, Podiatry5935-000
CHA0000 2-Movable, ElectO/O

Draft (New)

6,619.00
105,904.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

17 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 10PLAN Powered by Attainia
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158 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Ortho/Podiatry Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Diagnostic System, Integrated8794-000
IDS0000 1-FixedO/C

Draft (New)

2,207.00
35,312.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 273,460.00

09/09/2014 10:31 PM  of 35Page 11PLAN Powered by Attainia
Sorted by Department, ID No., Description



159Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Rehabilitation Services (Outpatient)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Bars, Parallel, Motorized3402-000
BRS0000 2-Movable, ElectO/O

Draft (New)

9,980.00
9,980.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dishwasher, Undercounter, Domestic3704-000
DSH0000 1-FixedO/O

Draft (New)

399.00
399.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
361.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Mirror, Posture, Mobile4043-000
MIR0000 3-Movable, Non-ElectO/O

Draft (New)

540.00
540.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
507.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Rack, Crutch/Cane/Walker/Therapy
Bolsters

4193-000
RCK0000 1-FixedO/O

Draft (New)

270.00
540.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Range, Electric4208-000
RNG0000 1-FixedO/O

Draft (New)

729.00
729.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 12PLAN Powered by Attainia
Sorted by Department, ID No., Description



160 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Rehabilitation Services (Outpatient)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

9 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
639.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
2,430.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Unweighing System, Suspension5004-000
SUS0000 3-Movable, Non-ElectO/O

Draft (New)

7,250.00
7,250.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Mat, Floor, Exercise5800-000
MAT0000 3-Movable, Non-ElectO/O

Draft (New)

443.00
443.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Table, Mat, Hi-Low, Electric, 36 inch5939-000
TMT0000 2-Movable, ElectO/O

Draft (New)

4,085.00
8,170.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 13PLAN Powered by Attainia
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161Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Rehabilitation Services (Outpatient)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart, Equipment, Weights6246-000
EQC0000 3-Movable, Non-ElectO/O

Draft (New)

1,257.00
1,257.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Allowance, Equipment, Food Service6537-000
ALL0000 1-FixedO/V

Draft (New)

23,880.00
23,880.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Rack, Exercise Ball, Floor7116-000
RCK0000 3-Movable, Non-ElectO/O

Draft (New)

258.00
258.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Allowance, Equipment, Physical Therapy7133-000
ALL0000 3-Movable, Non-ElectO/O

Draft (New)

21.25
21.25

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Allowance, Equipment, Physical Therapy7133-000
ALL0000 3-Movable, Non-ElectO/O

Draft (New)

21.25
106.25
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Allowance, Physical Therapy Equipment7133-000
ALL0000 3-Movable, Non-ElectO/O

Draft (New)

21.25
42.50

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Therapy Balls7133-000
ALL0000 3-Movable, Non-ElectO/O

Draft (New)

21.25
21.25

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Therapy Balls7133-000
ALL0000 3-Movable, Non-ElectO/O

Draft (New)

21.25
42.50

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Confidential7531-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

314.00
314.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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162 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Rehabilitation Services (Outpatient)
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

Sub Total : 94,357.75

09/09/2014 10:31 PM  of 35Page 15PLAN Powered by Attainia
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163Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Simulation/Education
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

8 Bed, Electric3417-000
BED0000 2-Movable, ElectO/O

Draft (New)

7,700.00
61,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

545.00
4,360.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Bucket, Mopping3450-000
BUK0000 3-Movable, Non-ElectO/O

Draft (New)

369.00
369.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

80.00
640.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

111.00
888.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

93.00
744.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Headwall, Rail System, 1 Patient3842-000
HDW0000 1-FixedO/C

Draft (New)

2,247.00
17,976.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Light, Exam/Procedure, Single, Mobile,
Articulating Arm

3971-000
LIG0000 2-Movable, ElectO/O

Draft (New)

3,160.00
25,280.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000 2-Movable, ElectO/V

Draft (New)

53,000.00
53,000.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 16PLAN Powered by Attainia
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164 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Simulation/Education
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

8 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/O

Draft (New)

9,438.00
75,504.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
169.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Rack, Mops / Brooms4198-000
RCK0000 1-FixedO/C

Draft (New)

56.00
56.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

865.00
6,920.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Simulator, Patient, Physiologic, w/Manikin4313-000
SIM0000 2-Movable, ElectO/O

Draft (New)

67,500.00
540,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

295.00
2,360.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
48,096.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Vacuum, Upright4581-000
VAC0000 2-Movable, ElectO/O

Draft (New)

372.00
372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

290.00
2,320.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

51.00
408.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

09/09/2014 10:31 PM  of 35Page 17PLAN Powered by Attainia
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165Volume 3  |  Chapter 2

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Simulation/Education
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

40 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
2,840.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Nugget,
Countertop

4817-000
ICE0000 1-FixedO/C

Draft (New)

8,790.00
8,790.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
810.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
142.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
1,240.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

629.00
629.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
416.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
64.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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166 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Simulation/Education
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Diagnostic System, Integrated8794-000
IDS0000 1-FixedO/C

Draft (New)

2,207.00
17,656.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 899,063.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

10 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

710.00
7,100.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Cabinet, Storage, Clinical, Treatment,
ENT

3467-000
CST0000 2-Movable, ElectO/O

Draft (New)

4,800.00
48,000.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Cabinet, Storage, Clinical, Stainless Steel3486-000
CST0000 3-Movable, Non-ElectO/O

Draft (New)

4,540.00
54,480.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Chair, Clinical, Exam, EENT3606-000
CHA0000 2-Movable, ElectO/O

Draft (New)

5,724.00
148,824.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Compressor, Air, Dental3638-000
CMA0000 1-FixedO/C

Draft (New)

6,006.00
36,036.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Desk, Refraction w/ Console3687-000
DSK0000 2-Movable, ElectO/O

Draft (New)

4,427.00
70,832.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

56.00
1,456.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/O

Draft (New)

120.00
1,440.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

45.00
270.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00
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168 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

12 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
1,320.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

47.00
470.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

195.00
5,070.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Headlight, w/ Light Source3839-000
HDL0000 2-Movable, ElectO/O

Draft (New)

6,652.00
172,952.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Keratometer, General3915-000
KER0000 2-Movable, ElectO/O

Draft (New)

2,719.00
43,504.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Lamp, Slit3922-000
LMP0000 2-Movable, ElectO/O

Draft (New)

9,247.00
147,952.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Lensometer, Manual3943-000
LNS0000 3-Movable, Non-ElectO/O

Draft (New)

1,741.00
27,856.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000 1-FixedO/C

Draft (New)

3,253.00
39,036.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Light, Exam/Procedure, Single, Floor3963-000
LIG0000 2-Movable, ElectO/O

Draft (New)

256.00
6,656.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Mirror, Projection4044-000
MIR0000 1-FixedO/C

Draft (New)

220.00
3,520.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Ophthalmoscope, Binocular, Indirect4089-000
OPE0000 2-Movable, ElectO/O

Draft (New)

4,228.00
67,648.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000 1-FixedO/C

Draft (New)

659.00
10,544.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

16 Phoropter, Refractor4130-000
PHR0000 3-Movable, Non-ElectO/O

Draft (New)

4,788.00
76,608.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Projector, Acuity, Wall Mount4159-000
PRJ0000 1-FixedO/C

Draft (New)

3,473.00
55,568.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Pump, Vacuum, Dental4186-000
PMP0000 2-Movable, ElectO/O

Draft (New)

9,891.00
59,346.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

485.00
4,850.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
6,960.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Sink, Scrub, 1-Bay, Stainless Steel4334-000
SNK0000 1-FixedO/C

Draft (New)

5,536.00
33,216.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000 3-Movable, Non-ElectO/O

Draft (New)

421.00
6,736.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

38 Stool, Exam, Cushion-Seat4414-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

247.00
9,386.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Thermometer, Digital4538-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

294.00
294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Tonometer, Automatic4550-000
TON0000 2-Movable, ElectO/O

Draft (New)

3,770.00
60,320.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

26 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

111.00
2,886.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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170 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

5 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
355.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

32 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

117.00
3,744.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
1,896.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Stand, Ophthalmic, Instrument5792-000
OPS0000 2-Movable, ElectO/O

Draft (New)

4,613.00
73,808.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Cart, Procedure, General5863-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,320.00
15,840.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

12 Chair, Clinical, Exam, Podiatry5935-000
CHA0000 2-Movable, ElectO/O

Draft (New)

6,619.00
79,428.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

3,072.00
30,720.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

12 Light, Dental, Ceiling Track6139-000
LDN0000 1-FixedO/C

Draft (New)

3,367.00
40,404.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Stand, Mayo, Thumb-Operated6262-000
MAY0000 3-Movable, Non-ElectO/O

Draft (New)

539.00
5,390.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

10 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

52.00
520.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

13 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
832.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

16 Dispenser, Glove, Double Box7039-000
GLV0000 1-FixedO/C

Draft (New)

45.00
720.00
Estimate________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Chair, Clinical, Procedure, Oral Surgery7913-000
CHA0000 2-Movable, ElectO/O

Draft (New)

6,996.00
41,976.00

Estimate________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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172 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Specialty Clinic
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

12 Diagnostic System, Integrated8794-000
IDS0000 1-FixedO/C

Draft (New)

2,207.00
26,484.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,571,152.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Sterile Processing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
4,442.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dryer, Clean3752-000
DRY0000 2-Movable, ElectO/O

Draft (New)

17,736.00
17,736.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Light, Exam/Procedure, Fluorescent,
w/Magnifier, Table Mount

3921-000
LIG0000 2-Movable, ElectO/O

Draft (New)

280.00
1,400.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Oven, Microwave, Countertop4103-000
OVN0000 2-Movable, ElectO/O

Draft (New)

169.00
338.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Sterile Wrap4200-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,178.00
1,178.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Sterilizer, Hydrogen Peroxide4389-000
STE0000 2-Movable, ElectO/O

Draft (New)

164,000.00
328,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ultrasonic Cleaner, Rinser / Dryer4565-000
UCL0000 1-FixedO/V

Draft (New)

68,238.00
68,238.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
139.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
284.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Waste Can, 32-40 Gallon4690-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

64.00
128.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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174 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Sterile Processing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000 1-FixedO/V

Draft (New)

8,128.00
8,128.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Allowance, Supply, High
Density (Movable)

4941-000
SHL0000 3-Movable, Non-ElectO/O

Draft (New)

75,000.00
75,000.00

Estimate
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Refrigerator, Domestic with Freezer4942-000
REF0000 2-Movable, ElectO/O

Draft (New)

810.00
1,620.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Washer / Disinfector, Electric5240-000
WSR0000 1-FixedO/O

Draft (New)

89,727.00
179,454.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Board, Peg, Stainless Steel5245-000
BRD0000 1-FixedO/O

Draft (New)

4,766.00
23,830.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
213.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000 1-FixedO/O

Draft (New)

1,240.00
2,480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

13 Cart, Case, Medium (40-49in wide)5830-000
CSC0000 3-Movable, Non-ElectO/O

Draft (New)

3,536.00
45,968.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Cart, Utility, Polymer5836-000
UTC0000 3-Movable, Non-ElectO/O

Draft (New)

300.00
1,500.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
4,158.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Sterile Processing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

5 Table, Instrument, Assembly5917-000
TIN0000 3-Movable, Non-ElectO/O

Draft (New)

6,735.00
33,675.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Table, Work, Stainless, 60 inch5966-000
TWK0000 3-Movable, Non-ElectO/O

Draft (New)

2,457.00
7,371.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Table, Work, Stainless, 72 inch5967-000
TWK0000 3-Movable, Non-ElectO/O

Draft (New)

4,800.00
9,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Sink, Clean-up Workstation (3-sink)5975-000
SNK0000 1-FixedO/O

Draft (New)

15,500.00
31,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Washer / Disinfector, Cart, Pass-Thru, Pit
Mounted

6245-000
WSR0000 1-FixedO/V

Draft (New)

254,471.00
254,471.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pass-thru, Window Assembly6254-000
PTH0000 1-FixedO/O

Draft (New)

7,801.00
7,801.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
64.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Sterilizer, Steam, Pass-Thru6586-000
STE0000 1-FixedO/V

Draft (New)

129,147.00
258,294.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
4,372.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
23.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Sterilizer, Transfer Carriage7114-000
WSC0000 3-Movable, Non-ElectO/O

Draft (New)

15,600.00
62,400.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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176 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Sterile Processing
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

2 Cart, Washer/Disinfector,
Utensil/Container

7457-000
DEC0000 3-Movable, Non-ElectO/O

Draft (New)

6,915.00
13,830.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
4,068.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Rack, Sterilizer8803-000
RCK0000 3-Movable, Non-ElectO/O

Draft (New)

4,107.00
4,107.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Sealer, Heat, Tubing9071-000
SLR0000 2-Movable, ElectO/O

Draft (New)

4,533.00
4,533.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 1,476,281.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

5 Anesthesia Machine, General3370-000
ANE0000 2-Movable, ElectO/V

Draft (New)

95,000.00
475,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000 2-Movable, ElectO/O

Draft (New)

890.00
4,450.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Bracket, Monitor, Wall3446-000
BRK0000 1-FixedO/C

Draft (New)

835.00
3,340.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Storage, Clinical, Narcotic3478-000
CST0000 1-FixedO/C

Draft (New)

377.00
377.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

1,596.00
3,192.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000 3-Movable, Non-ElectO/O

Draft (New)

2,221.00
2,221.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Defibrillator, Monitor, w/Pacing3678-000
DFB0000 2-Movable, ElectO/O

Draft (New)

33,370.00
166,850.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Dispenser, Medication, Host (Main)3708-000
MED0000 2-Movable, ElectO/V

Draft (New)

35,082.00
140,328.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000 1-FixedO/C

Draft (New)

768.00
768.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Disposal, Sharps, Wall Mount3723-000
DIS0000 1-FixedO/C

Draft (New)

120.00
480.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Doppler, Fetal Heart3727-000
DOP0000 3-Movable, Non-ElectO/O

Draft (New)

1,195.00
1,195.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Electrocardiograph (ECG), Interpretive3768-000
ECG0000 2-Movable, ElectO/O

Draft (New)

14,545.00
14,545.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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178 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

1 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

2,626.00
2,626.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Flowmeter, Oxygen3803-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

110.00
660.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Flowmeter, Air3806-000
FLW0000 3-Movable, Non-ElectO/O

Draft (New)

83.00
83.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Hamper, Linen3836-000
HAM0000 3-Movable, Non-ElectO/O

Draft (New)

361.00
1,444.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Light, Exam/Procedure, Single, Mobile,
Articulating Arm

3971-000
LIG0000 2-Movable, ElectO/O

Draft (New)

3,160.00
12,640.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Transcutaneous, O2
/ CO2

4074-000
MON0000 2-Movable, ElectO/O

Draft (New)

20,302.00
20,302.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Monitor, Physiologic, Portable4075-000
MON0000 2-Movable, ElectO/V

Draft (New)

15,286.00
61,144.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Oximeter, Pulse4107-000
OXM0000 2-Movable, ElectO/O

Draft (New)

4,000.00
4,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Infusion, Single4177-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,150.00
16,600.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Pump, Infusion, Dual4178-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,250.00
4,250.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

8 Pump, Infusion, PCA4181-000
INF0000 2-Movable, ElectO/O

Draft (New)

5,331.00
42,648.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Pump, Infusion, Syringe4182-000
INF0000 2-Movable, ElectO/O

Draft (New)

4,630.00
23,150.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000 3-Movable, Non-ElectO/O

Draft (New)

580.00
2,320.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Shelving, Wire, Chrome, 484298-000
SHL0000 3-Movable, Non-ElectO/O

Draft (New)

532.00
1,596.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
1,984.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stand, IV, Stainless Steel4360-000
IVS0000 3-Movable, Non-ElectO/O

Draft (New)

496.00
1,984.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Stool, Anesthetist4411-000
STL0000 3-Movable, Non-ElectO/O

Draft (New)

1,160.00
1,160.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Stretcher, Crib, Pediatric4433-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

9,583.00
28,749.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Stretcher, Procedure / Recovery4436-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

6,012.00
24,048.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Stretcher, Trauma / Surgery4438-000
STR0000 3-Movable, Non-ElectO/O

Draft (New)

8,333.00
24,999.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Warmer, Patient, Hypothermia4657-000
WMR0000 2-Movable, ElectO/O

Draft (New)

2,000.00
8,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Warmer, Fluid/ Blood, Portable4658-000
WMR0000 2-Movable, ElectO/O

Draft (New)

3,500.00
3,500.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Warmer, Gel4666-000
WMR0000 2-Movable, ElectO/O

Draft (New)

129.00
516.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Waste Can, Bio-Hazardous4687-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

139.00
834.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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180 John Peter Smith Hospital Functional and  Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

17 Waste Can, Open Top4688-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
1,207.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

3 Wheelchair, Adult, Extra Large4716-000
WCR0000 3-Movable, Non-ElectO/O

Draft (New)

1,350.00
4,050.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Monitor, Physiologic, Anesthesia4794-000
MON0000 2-Movable, ElectO/O

Draft (New)

51,901.00
51,901.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Ultrasound, Imaging, Cardiac / Echo4808-000
ULT0000 2-Movable, ElectO/O

Draft (New)

231,000.00
924,000.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Analyzer, Anesthetic Gas4894-000
AZR0000 2-Movable, ElectO/O

Draft (New)

3,683.00
3,683.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

5 Waste Can, Step-On4920-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

158.00
790.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Bins, Wall4986-000
SHL0000 1-FixedO/C

Draft (New)

38.00
38.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000 2-Movable, ElectO/O

Draft (New)

12,348.00
12,348.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

71.00
71.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Ultrasound, Imaging, Bladder5672-000
ULT0000 3-Movable, Non-ElectO/O

Draft (New)

12,495.00
12,495.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,079.00
2,079.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000 3-Movable, Non-ElectO/O

Draft (New)

1,088.00
1,088.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
2,776.00

List________________________
Project

Unassigned Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

4 Cart, Procedure, Resuscitation5859-000
PRC0000 3-Movable, Non-ElectO/O

Draft (New)

1,388.00
5,552.00

List________________________
Project

Unassigned Unassigned
0.00

____________________________
___________________

4 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000 2-Movable, ElectO/O

Draft (New)

2,412.00
9,648.00

List
________________________

Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Medication, Small5997-000
MDC0000 3-Movable, Non-ElectO/O

Draft (New)

2,074.00
2,074.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000 3-Movable, Non-ElectO/O

Draft (New)

638.00
638.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Doppler, Vascular6145-000
DOP0000 3-Movable, Non-ElectO/O

Draft (New)

5,495.00
10,990.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Rail System, Bedside Accessory6151-000
RAL0000 1-FixedO/C

Draft (New)

117.00
468.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cabinet, Storage, Non-Clinical, Supply6177-000
CSN0000 5-FurnitureO/O

Draft (New)

839.00
839.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

6 Dispenser, Glove, Triple Box6364-000
GLV0000 1-FixedO/C

Draft (New)

64.00
384.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000 3-Movable, Non-ElectO/O

Draft (New)

507.00
507.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Pump, Infusion, Controller, Modular6643-000
INF0000 3-Movable, Non-ElectO/O

Draft (New)

2,856.00
11,424.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000 1-FixedO/O

Draft (New)

2,186.00
2,186.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Thermometer, Temporal Artery6764-000
THM0000 3-Movable, Non-ElectO/O

Draft (New)

425.00
1,700.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Department: Surgical Services
Item Summary = GPO Contract = My Org Contract

Qty
Model Vendor Name   (Vendor #)

Manufacturer Name   (Mfr #)ID#
CAD ID

Alt ID#
Item ID#

Description
F/I Arch Code

Options Cost Ext. Cost

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt. Tax

Item Tax
Custom Code

Price Type
Currency: Dollar (US)

____________________________
___________________

10 Waste Can, Recycle Bin6802-000
WST0000 3-Movable, Non-ElectO/O

Draft (New)

23.00
230.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Cart, Supply, Modular6808-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

1,872.00
7,488.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Mattress, Echo Procedure7125-000
MTS0000 3-Movable, Non-ElectO/O

Draft (New)

232.00
928.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

4 Chair, Clinical, Exam, Ultrasound8117-000
CHA0000 3-Movable, Non-ElectO/O

Draft (New)

1,322.00
5,288.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

2,034.00
2,034.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

____________________________
___________________

2 Cart, Supply, Stainless, 72 inch8877-000
SPC0000 3-Movable, Non-ElectO/O

Draft (New)

3,347.00
6,694.00

List________________________
Project

Unassigned

Unassigned

Unassigned
0.00

Sub Total : 2,187,581.00
Grand Total : 11,187,960.75
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Chair Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Exam, Power Adjust5880-000
CHA0000

2
O/O

Draft (New)

13,433.00
13,433.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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188 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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190 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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191Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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192 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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193Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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194 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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195Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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196 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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197Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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198 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 162,608.00
Room Qty : 2

81,304.00Room Total :
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199Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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200 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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201Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 791,175.00
Room Qty : 21

37,675.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 14  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



202 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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203Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 113,025.00
Room Qty : 3

37,675.00Room Total :
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204 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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205Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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206 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 150,700.00
Room Qty : 4

37,675.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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208 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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210 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
51,838.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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212 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 1- Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,892,635.00
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214 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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216 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 30  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



218 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 162,608.00
Room Qty : 2

81,304.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 791,175.00
Room Qty : 21

37,675.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 40  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



228 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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229Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 113,025.00
Room Qty : 3

37,675.00Room Total :
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230 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 43  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



231Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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232 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 150,700.00
Room Qty : 4

37,675.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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233Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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234 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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235Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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236 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Telemetry, Transmitter, General4522-000
TTY0000

2
O/V

Draft (New)

2,801.00
2,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
51,838.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 2 -Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,892,635.00
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JPS - New Tower
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 157,006.00
Room Qty : 2

78,503.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 63  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



251Volume 3  |  Chapter 3
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 732,354.00
Room Qty : 21

34,874.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,622.00
Room Qty : 3

34,874.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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258 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 139,496.00
Room Qty : 4

34,874.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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262 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
49,037.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 3 -Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,805,804.00
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 80  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



268 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 157,006.00
Room Qty : 2

78,503.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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276 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 89  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



277Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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278 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 732,354.00
Room Qty : 21

34,874.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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280 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,622.00
Room Qty : 3

34,874.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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282 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 139,496.00
Room Qty : 4

34,874.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
49,037.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 4- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,805,804.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 103  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



291Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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296 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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298 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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300 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 157,006.00
Room Qty : 2

78,503.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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302 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 732,354.00
Room Qty : 21

34,874.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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304 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,622.00
Room Qty : 3

34,874.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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306 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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308 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 139,496.00
Room Qty : 4

34,874.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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310 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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312 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
49,037.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 5- Non-Telemetry(30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,805,804.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 136  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



324 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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325Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 157,006.00
Room Qty : 2

78,503.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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326 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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327Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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328 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 732,354.00
Room Qty : 21

34,874.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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329Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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330 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,622.00
Room Qty : 3

34,874.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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331Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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332 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 139,496.00
Room Qty : 4

34,874.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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334 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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336 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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338 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
49,037.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 6- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,805,804.00
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340 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,300.00
Room Qty : 2

14,150.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

28,206.00
28,206.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 158  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



346 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 136,266.00
Room Qty : 2

68,133.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Nurse Station, Central / Meds      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,716.00
Room Qty : 2

88,358.00Room Total :

Room: Nurse Station, Decentralized      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 5,325.00
Room Qty : 15

355.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Bariatric6564-000
BED0000

2
O/O

Draft (New)

38,344.00
38,344.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 162  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



350 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 157,006.00
Room Qty : 2

78,503.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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352 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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353Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 732,354.00
Room Qty : 21

34,874.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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354 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,622.00
Room Qty : 3

34,874.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

9,719.00
9,719.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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356 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Pressure Reduction6228-000
MTS0000

3
O/O

Draft (New)

4,317.00
4,317.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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358 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 139,496.00
Room Qty : 4

34,874.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 7,230.00
Room Qty : 2

3,615.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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360 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff_001      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/O

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Drawers6821-000
SPC0000

3
O/O

Draft (New)

4,622.00
4,622.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/O

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount, Pharmacy7108-000
DIS0000

1
O/O

Draft (New)

92.00
92.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Allowance, Accessories6794-000
HDW0000

3
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Flatwall, Recessed6544-000
HDW0000

1
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/O

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Locator, Bed, Wall3416-000
LOC0000

1
O/O

Draft (New)

1,124.00
1,124.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
2,412.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/O

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/O

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
49,037.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Central Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Acute Care Unit 7- Non-Telemetry (30 Beds)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,805,804.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Admitting/Registration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
526.00Room Total :

Room: Cubicle, Interpreter      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Cubicle, Registration/Admitting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Admitting/Registration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,522.00Room Total :

Room: Office, Bed Control      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Financial Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Admitting/Registration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Patient Rep      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Registration/Admitting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reception/Check-In Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Admitting/Registration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Registration Kiosk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Staff Work Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,615.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Admitting/Registration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 6

71.00Room Total :

Department Total : 16,154.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Charting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,065.00
Room Qty : 15

71.00Room Total :

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 71,786.00
Room Qty : 2

35,893.00Room Total :

Room: Alcove, Dietary Cart       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,550.00
Room Qty : 3

850.00Room Total :

Room: Alcove, POC Testing/Microscope      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Microscope, Binocular4021-000
MIC0000

2
O/O

Draft (New)

2,200.00
2,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
16,350.00Room Total :

Room: Alcove, Portable Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,598.00Room Total :
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 13,076.00
Room Qty : 2

6,538.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 43,296.00
Room Qty : 2

21,648.00Room Total :

Room: Consult / Bereavement      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Electrical Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Exam Room, GYN      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lactation/Breast Pump      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000

3
O/O

Draft (New)

466.00
466.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Breast, General4170-000
BRP0000

2
O/O

Draft (New)

2,350.00
2,350.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,887.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 79,854.00
Room Qty : 2

39,927.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 79,854.00
Room Qty : 2

39,927.00Room Total :

Room: Newborn Resuscitation Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bucket, Kick3451-000
BUK0000

3
O/O

Draft (New)

250.00
250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Equipment, Warming Unit7720-000
EQC0000

3
O/O

Draft (New)

150.00
150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Chrome, 60 inch6016-000
SPC0000

3
O/O

Draft (New)

777.00
777.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Laryngoscope Set, Video7233-000
LAR0000

2
O/O

Draft (New)

19,554.00
19,554.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Surgical, Single, Ceiling5046-000
LTS0000

1
O/V

Draft (New)

7,658.00
7,658.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Rail System, Bedside Accessory6151-000
RAL0000

1
O/C

Draft (New)

117.00
117.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000

3
O/O

Draft (New)

211.00
211.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Trauma / Surgery4438-000
STR0000

3
O/O

Draft (New)

8,333.00
8,333.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Fluid, Mobile7128-000
WMR0000

2
O/O

Draft (New)

11,950.00
11,950.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
105,366.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,499.00Room Total :

Room: Nurse Station / Staff Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Office, Maternal Fetal Medicine Physician      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Team Leader      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Modular Panel System7740-000
HDW0000

1
O/C

Draft (New)

10,000.00
10,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 89,976.00
Room Qty : 2

44,988.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Modular Panel System7740-000
HDW0000

1
O/C

Draft (New)

10,000.00
10,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 779,584.00
Room Qty : 26

29,984.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Modular Panel System7740-000
HDW0000

1
O/C

Draft (New)

10,000.00
10,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 197  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



385Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 59,968.00
Room Qty : 2

29,984.00Room Total :

Room: Respiratory Therapy Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Soiled Workroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,598.00
Room Qty : 2

1,799.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: TDR / IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Toilet, Ultrasound Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Ultrasound Procedure Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

56.00
56.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

195.00
195.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

357.00
357.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Imaging, Ultrasound5948-000
TIM0000

2
O/O

Draft (New)

7,263.00
7,263.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Multipurpose4569-000
ULT0000

2
O/O

Draft (New)

146,844.00
146,844.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Gel4666-000
WMR0000

2
O/O

Draft (New)

162.00
162.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

117.00
117.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
155,046.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager / Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Antepartum Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,535,255.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Crash Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,499.00Room Total :

Room: Alcove, Nuclear Cardiology Sub-Waiting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Alcove, Stretcher      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
6,012.00Room Total :

Room: Blanket Warmer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/C

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
12,348.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Check-In Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Linen Closet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Echo Vascular Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000

3
O/O

Draft (New)

900.00
900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Cardiac / Echo4808-000
ULT0000

2
O/O

Draft (New)

231,000.00
231,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Vascular Diagnostic System, Non-
Invasive

4585-000
VDS0000

2
O/O

Draft (New)

23,952.00
23,952.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
264,876.00Room Total :

Room: Echo/Stress Test Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Nuclear Cardiology Hot Lab      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Nuclear Cardiology Hot Lab      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nuclear Cardiology Injection Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Nuclear Medicine Camera Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Board, Patient Transfer Device3441-000
BRD0000

3
O/O

Draft (New)

260.00
260.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Patient Transfer Device4927-000
BRK0000

1
O/C

Draft (New)

74.00
74.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Camera, Gamma, SPECT7410-000
GAM0000

2
O/V

Draft (New)

518,100.00
518,100.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 209  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



397Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000

3
O/O

Draft (New)

211.00
211.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000

3
O/O

Draft (New)

611.00
611.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
521,328.00Room Total :

Room: Physician Reading Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Storage, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Stress Test Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Cardiopulmonary Diagnostics
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workroom, Stress      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Department Total : 918,797.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Employee Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Employee Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
2,394.00Room Total :

Room: Staff Locker Room, Female      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Staff Locker Room, Male      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 4,463.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Cart Staging      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 12

0.00Room Total :

Room: Housekeeping       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Locker Room, Female      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Locker Room, Male      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Support      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Offices      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Pneumatic Tube Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Receiving/Breakout Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Staff Breakroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Storage, Equipment       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

5 Cart, Case, Medium (40-49in wide)5830-000
CSC0000

3
O/O

Draft (New)

3,536.00
17,680.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Malignant Hyperthermia5854-000
PRC0000

3
O/O

Draft (New)

1,932.00
1,932.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

5 Cart, Supply, Containers6031-000
SPC0000

3
O/O

Draft (New)

2,204.00
11,020.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Clock, Analog, Synchronized, Wireless5704-000
CLK0000

1
O/O

Draft (New)

161.00
161.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
31,998.00Room Total :

Room: Storage, Sterile Supply Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 16,870.00
Room Qty : 14

1,205.00Room Total :

Room: Storage, Sterilized Instrumentation Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 9,640.00
Room Qty : 8

1,205.00Room Total :

Room: Toilet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Central Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Workstation, Issuing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Tech      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Department Total : 61,374.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Conference Center
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Auditorium      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: AV Control Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: AV Equipment Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Pre-Function Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Conference Center
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 1,631.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 71,786.00
Room Qty : 2

35,893.00Room Total :

Room: Alcove, Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 13,076.00
Room Qty : 2

6,538.00Room Total :

Room: Alcove, Sub-Waiting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 710.00
Room Qty : 10

71.00Room Total :

Room: Alcove, Sub-Waiting (Injected Patients)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Clean Linen Closet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 43,154.00
Room Qty : 2

21,577.00Room Total :

Room: CT Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Apron, Lead3372-000
APR0000

3
O/O

Draft (New)

206.00
412.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bin, Storage, Wall Mounted5039-000
BIN0000

1
O/O

Draft (New)

215.00
215.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Board, Patient Transfer Device3441-000
BRD0000

3
O/O

Draft (New)

260.00
260.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Patient Transfer Device4927-000
BRK0000

1
O/C

Draft (New)

74.00
74.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, I.V. Therapy7872-000
PRC0000

3
O/O

Draft (New)

4,391.00
4,391.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 CT Scanner, Multi-Slice, 64-320 Slice6556-000
CTX0000

1
O/V

Draft (New)

1,700,000.00
1,700,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Emesis Bag, Wall Mount7805-000
DSP0000

1
O/C

Draft (New)

123.00
123.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000

3
O/O

Draft (New)

196.00
196.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Injector, Contrast Media, Ceiling Mount3909-000
INJ0000

1
O/V

Draft (New)

38,500.00
38,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Rack, Apron, Wall Mount4187-000
RCK0000

1
O/O

Draft (New)

452.00
452.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000

3
O/O

Draft (New)

211.00
211.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 7,057,480.00
Room Qty : 4

1,764,370.00Room Total :

Room: Diagnostic Radiography Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Facilities, Female      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Facilities, Male      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Hot Lab      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Injection Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Injection/Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nuclear Medicine Camera Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Office, Financial Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reading Station, Radiologist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Storage, Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,578.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,312.00
Room Qty : 4

1,578.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Stretcher Holding Bay      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
12,024.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 24,048.00
Room Qty : 2

12,024.00Room Total :

Room: Tech Work Core      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Tech Work Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Patient - Injected Patients      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Ultrasound Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

56.00
56.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

195.00
195.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

357.00
357.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Imaging, Ultrasound5948-000
TIM0000

2
O/O

Draft (New)

7,263.00
7,263.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Multipurpose4569-000
ULT0000

2
O/O

Draft (New)

146,844.00
146,844.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Gel4666-000
WMR0000

2
O/O

Draft (New)

162.00
162.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

117.00
117.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 310,092.00
Room Qty : 2

155,046.00Room Total :

Room: Waiting Room       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Wheelchair Hold Bay      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Diagnostic Imaging
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 2,104.00
Room Qty : 2

1,052.00Room Total :

Room: Workstation, Interpreter      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 7,576,245.00
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Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Alcove, Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Alcove, Physician Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Control Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Dialysis Infusion, Open Bay      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 852.00
Room Qty : 12

71.00Room Total :

Room: Dialysis Infusion, Private Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Chair, Clinical, Recliner3615-000
CHA0000

3
O/O

Draft (New)

1,849.00
5,547.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Recliner, Bariatric7022-000
CHA0000

3
O/O

Draft (New)

2,341.00
2,341.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Dialysis Unit, General3693-000
DIA0000

2
O/O

Draft (New)

20,385.00
81,540.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Dialysis Unit, Supply/Waste Box7745-000
DIA0000

1
O/C

Draft (New)

628.00
2,512.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Meter, pH, Dialysate7346-000
MET0000

3
O/O

Draft (New)

1,435.00
1,435.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, w/Stand4071-000
MON0000

2
O/V

Draft (New)

3,350.00
3,350.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, PCA4181-000
INF0000

2
O/O

Draft (New)

5,331.00
5,331.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000

3
O/O

Draft (New)

421.00
421.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
1,232.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wash Station, Eye, Wall Mounted5875-000
EWS0000

1
O/C

Draft (New)

200.00
200.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 08-19 Gallon5491-000
WST0000

3
O/O

Draft (New)

96.00
96.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 282,948.00
Room Qty : 2

141,474.00Room Total :

Room: Dialyzer Mainenance Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Nurse Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation, Pediatric5860-000
PRC0000

3
O/O

Draft (New)

1,885.00
1,885.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
74,732.00Room Total :

Room: Office, Dialysis      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: RO Reprocessing Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Dialysis Suite
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 461,682.00
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Alcove, Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 20,998.00
Room Qty : 2

10,499.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
7,064.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
22,215.00Room Total :

Room: Control Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: ED Universal Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 537,536.00
Room Qty : 16

33,596.00Room Total :

Room: Equipment Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,615.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Dept
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
3,459.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 637,804.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Bronchoscopy Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Boom, Anesthesia6400-000
BOM0000

1
O/V

Draft (New)

26,750.00
26,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Boom, Equipment, Tandem Arm6443-000
BOM0000

1
O/V

Draft (New)

33,100.00
33,100.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Camera, Endoscopy, Video3516-000
CAM0000

4
O/O

Draft (New)

24,720.00
24,720.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Endoscopy5849-000
PRC0000

3
O/O

Draft (New)

7,103.00
7,103.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
140.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Electrosurgical Unit, Bipolar4824-000
ESU0000

2
O/O

Draft (New)

16,599.00
16,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000

3
O/O

Draft (New)

196.00
196.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Insufflator, CO23910-000
ISF0000

2
O/O

Draft (New)

15,332.00
15,332.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light Source, Xenon3952-000
SRC0000

2
O/O

Draft (New)

14,600.00
14,600.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Anesthesia4794-000
MON0000

2
O/V

Draft (New)

51,901.00
51,901.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Irrigation8811-000
PMP0000

2
O/O

Draft (New)

15,000.00
15,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Anesthetist4411-000
STL0000

3
O/O

Draft (New)

1,160.00
1,160.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
616.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000

3
O/O

Draft (New)

611.00
611.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Video System, Endoscopic4598-000
VSY0000

2
O/O

Draft (New)

24,255.00
24,255.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
2,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
258,619.00Room Total :

Room: Control Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Endoscopy Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Boom, Equipment, Tandem Arm6443-000
BOM0000

1
O/V

Draft (New)

33,100.00
33,100.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Camera, Endoscopy, Video3516-000
CAM0000

4
O/O

Draft (New)

24,720.00
24,720.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Endoscopy5849-000
PRC0000

3
O/O

Draft (New)

7,103.00
7,103.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Electrosurgical Unit, Bipolar4824-000
ESU0000

2
O/O

Draft (New)

16,599.00
16,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Insufflator, CO23910-000
ISF0000

2
O/O

Draft (New)

15,332.00
15,332.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light Source, Xenon3952-000
SRC0000

2
O/O

Draft (New)

14,600.00
14,600.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Irrigation8811-000
PMP0000

2
O/O

Draft (New)

15,000.00
15,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000

3
O/O

Draft (New)

611.00
611.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Video System, Endoscopic4598-000
VSY0000

2
O/O

Draft (New)

24,255.00
24,255.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 350,022.00
Room Qty : 2

175,011.00Room Total :

Room: ERCP Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,927.00Room Total :

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Physician Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Physicians Dictation Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Single cup5734-000
COF0000

2
O/O

Draft (New)

500.00
500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Computer Workstation, Data Mgt, Video
Imaging

6708-000
CIS0000

2
O/O

Draft (New)

21,445.00
21,445.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,334.00
Room Qty : 2

22,167.00Room Total :

Room: Scope Cleaning Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Utility, Wire5837-000
UTC0000

3
O/O

Draft (New)

306.00
306.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Pump, Flushing, Endoscope7253-000
PMP0000

1
O/C

Draft (New)

1,803.00
3,606.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Tester, Leak, Endoscope5548-000
TSR0000

4
O/O

Draft (New)

13,642.00
27,284.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Washer / Disinfector, Endoscope4682-000
WSR0000

1
O/C

Draft (New)

44,695.00
89,390.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
122,330.00Room Total :

Room: Storage, Clean Scope Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Room: Storage, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workstation, Assisstant      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Endoscopy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Reception/Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 817,308.00
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Department: Environmental Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Autoclave Processor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Biohazardous Waste Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Soiled Utility6338-000
CTK0000

3
O/O

Draft (New)

524.00
524.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
524.00Room Total :

Room: Chemical Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Storage, Clinical, Flammable
Items

3468-000
CST0000

3
O/C

Draft (New)

934.00
934.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
934.00Room Total :

Room: Compactor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Department: Environmental Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Hazardous Waste Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Environmental Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, Shared      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Recycle Holding Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Red Bin, Clean Staging      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Red Bin, Soiled Staging      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Environmental Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Red Bin, Weigh Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Supply Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
3,615.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,615.00Room Total :

Room: Trash Holding / Staging Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Utility3586-000
CTK0000

3
O/O

Draft (New)

636.00
636.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
636.00Room Total :
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Department: Environmental Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Washer, Commercial      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Washer/Dryer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Washer / Dryer, Stacked, Domestic4683-000
WSD0000

2
O/C

Draft (New)

1,599.00
1,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,198.00
Room Qty : 2

1,599.00Room Total :

Department Total : 10,976.00
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Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Board Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Board Liason      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, CEO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, CFO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, CMO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, CNO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, COO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, SVP HR      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, SVP Quality      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Vice President      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Pantry/Breakroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Room: Storage, File      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, CEO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Room, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Executive Administration
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Workstation, Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 355.00
Room Qty : 5

71.00Room Total :

Room: Workstation, Admin Asst to CEO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Reception/Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 4,398.00
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Department: Finance
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Office, Supervisor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Room, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Clerk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Finance
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 426.00
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Bakery Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Bakery Freezer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Bakery Production Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Beverage Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Blast Chiller/Food Bank      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Bulk Cooking Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Cart Holding Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Cart Wash      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Catering Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Catering Prep Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Cart Holding      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Clean Dish Holding Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: CO2 Container      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Coffee/Food Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
158.00Room Total :

Room: Cold Assembly Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Cold Food Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Cold Food Prep Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Compressor Rack      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Cook's Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Dairy Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Dining Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Garbage Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: General Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: General Freezer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Hot Cooking Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Hot Food Prep Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 3,854.00
Room Qty : 2

1,927.00Room Total :

Room: Ingredient Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Meat Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Meat Prep Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Meat/Poultry Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Meat/Poultry Freezer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Office, Buyer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Cash Counting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Executive Chef      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Inpatient Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager (Clinical Dietitian)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Retail Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room Service      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Pot Wash Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Produce Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Pulper Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Receiving/Breakdown Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Retail Finishing Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Retail Prep Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Retail Prep Cooler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Servery      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Soiled Cart Holding      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Soiled Dish Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Staff Locker Room, Female      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Staff Locker Room, Male       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Catering      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,205.00Room Total :

Room: Storage, Dry Food      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Non-Food Detergent      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Paper      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Paper/Ice Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Vending Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Vending Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Clinicial Dietitian      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 568.00
Room Qty : 8

71.00Room Total :

Room: Workstation, Order Taker/Hostess      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 710.00
Room Qty : 10

71.00Room Total :

Room: Workstation, Reception/Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Food & Nutrition
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Department Total : 19,965.00
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Department: Gift Shop
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Cashier Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Display Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Gift Shop
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,276.00Room Total :

Department Total : 1,489.00
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Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen (Doors)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing/Microscope      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Microscope, Binocular4021-000
MIC0000

2
O/O

Draft (New)

2,200.00
2,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 32,700.00
Room Qty : 2

16,350.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 26,152.00
Room Qty : 4

6,538.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Equipment Room, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000

1
O/C

Draft (New)

13,014.00
13,014.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
13,014.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 79,854.00
Room Qty : 2

39,927.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,499.00Room Total :

Room: Nurse Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

105,000.00
105,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

674.00
1,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,600,545.00
Room Qty : 15

106,703.00Room Total :

Room: Office, Intensivists      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nursing Admin      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 173,008.00
Room Qty : 2

86,504.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,501,500.00
Room Qty : 21

71,500.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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500 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 214,500.00
Room Qty : 3

71,500.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 286,000.00
Room Qty : 4

71,500.00Room Total :

Room: Satelitte Pharmacy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bin, Shredding, Secure5473-000
BIN0000

3
O/V

Draft (New)

282.00
282.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Medication, Small5997-000
MDC0000

3
O/O

Draft (New)

2,754.00
2,754.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, I.V.5847-000
SPC0000

3
O/O

Draft (New)

1,663.00
1,663.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Utility, Stainless5835-000
UTC0000

3
O/O

Draft (New)

441.00
441.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Narcotics, Main7173-000
MED0000

2
O/V

Draft (New)

39,423.00
39,423.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Pharmacy,
Auxiliary

6629-000
MED0000

2
O/V

Draft (New)

68,500.00
68,500.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Bin, Pharmacy7354-000
DIS0000

3
O/O

Draft (New)

26.00
26.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Freezer, Laboratory, Undercounter5826-000
FRZ0000

2
O/C

Draft (New)

2,291.00
2,291.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000

1
O/C

Draft (New)

6,188.00
6,188.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, PCA4181-000
INF0000

2
O/O

Draft (New)

3,692.00
3,692.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Pharmaceutical, 1 door4232-000
REF0000

2
O/O

Draft (New)

9,857.00
9,857.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Wire, Chrome, 484298-000
SHL0000

3
O/O

Draft (New)

409.00
409.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 32-40 Gallon4690-000
WST0000

3
O/O

Draft (New)

79.00
79.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

34.00
68.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
135,725.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Staff Lounge/Locker Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Staff Work Station, Central      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 552.00
Room Qty : 2

276.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: TDR/IDF       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workroom, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 4,299,147.00
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen (Doors)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,700.00
Room Qty : 2

850.00Room Total :

Room: Alcove, POC Testing/Microscope      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Blood Gas, Point-of-Care5361-000
ANA0000

2
O/O

Draft (New)

12,500.00
12,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Microscope, Binocular4021-000
MIC0000

2
O/O

Draft (New)

2,200.00
2,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 32,700.00
Room Qty : 2

16,350.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 26,152.00
Room Qty : 4

6,538.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 326  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



514 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Equipment Room, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000

1
O/C

Draft (New)

13,014.00
13,014.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
13,014.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 79,854.00
Room Qty : 2

39,927.00Room Total :

Room: Multi-purpose Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,499.00Room Total :

Room: Nurse Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

105,000.00
105,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

674.00
1,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

5 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,600,545.00
Room Qty : 15

106,703.00Room Total :

Room: Office, Intensivists      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nursing Admin      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Bariatric      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lift, Patient, Ceiling, 1-Bed, Bariatric7232-000
LFT0000

1
O/V

Draft (New)

15,004.00
15,004.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 173,008.00
Room Qty : 2

86,504.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,501,500.00
Room Qty : 21

71,500.00Room Total :

Room: Patient Room, Private ADA      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 214,500.00
Room Qty : 3

71,500.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Pulmonary Therapy6209-000
BED0000

2
O/O

Draft (New)

44,301.00
44,301.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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526 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 286,000.00
Room Qty : 4

71,500.00Room Total :

Room: Satelitte Pharmacy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bin, Shredding, Secure5473-000
BIN0000

3
O/V

Draft (New)

282.00
282.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Medication, Small5997-000
MDC0000

3
O/O

Draft (New)

2,754.00
2,754.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, I.V.5847-000
SPC0000

3
O/O

Draft (New)

1,663.00
1,663.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Utility, Stainless5835-000
UTC0000

3
O/O

Draft (New)

441.00
441.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Narcotics, Main7173-000
MED0000

2
O/V

Draft (New)

39,423.00
39,423.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Pharmacy,
Auxiliary

6629-000
MED0000

2
O/V

Draft (New)

68,500.00
68,500.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Bin, Pharmacy7354-000
DIS0000

3
O/O

Draft (New)

26.00
26.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Freezer, Laboratory, Undercounter5826-000
FRZ0000

2
O/C

Draft (New)

2,291.00
2,291.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000

1
O/C

Draft (New)

6,188.00
6,188.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, PCA4181-000
INF0000

2
O/O

Draft (New)

3,692.00
3,692.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Pharmaceutical, 1 door4232-000
REF0000

2
O/O

Draft (New)

9,857.00
9,857.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Wire, Chrome, 484298-000
SHL0000

3
O/O

Draft (New)

409.00
409.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 32-40 Gallon4690-000
WST0000

3
O/O

Draft (New)

79.00
79.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

34.00
34.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
135,691.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Special Bathing Facility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Staff Lounge/Locker Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Staff Work Station, Central      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 552.00
Room Qty : 2

276.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: TDR/IDF       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 343  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



531Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workroom, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: ICU-2
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 4,299,113.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Assessment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Double Box7039-000
GLV0000

1
O/C

Draft (New)

45.00
45.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

56.00
56.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

3,072.00
3,072.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

659.00
659.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse4107-000
OXM0000

2
O/O

Draft (New)

2,785.00
2,785.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000

3
O/O

Draft (New)

881.00
881.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000

3
O/O

Draft (New)

421.00
421.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 17,418.00
Room Qty : 2

8,709.00Room Total :

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 107,679.00
Room Qty : 3

35,893.00Room Total :

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,022.00Room Total :

Room: Alcove, Forcep Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,400.00
Room Qty : 4

850.00Room Total :
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Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Locker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Alcove, Portable Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,598.00Room Total :

Room: Alcove, Stretcher/Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric, Birthing3420-000
BED0000

2
O/O

Draft (New)

23,428.00
23,428.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure, OB/GYN4434-000
STR0000

3
O/O

Draft (New)

8,116.00
8,116.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 126,176.00
Room Qty : 4

31,544.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stretcher, Procedure, OB/GYN4434-000
STR0000

3
O/O

Draft (New)

8,116.00
8,116.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 18,336.00
Room Qty : 2

9,168.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :

Room: Automated Dispensing Units - Scrubs      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Scrub3715-000
DSP0000

2
O/V

Draft (New)

49,950.00
49,950.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 99,900.00
Room Qty : 2

49,950.00Room Total :

Room: Breakroom, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: C-Sect/Delivery      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Anesthesia Machine, General3370-000
ANE0000

2
O/V

Draft (New)

67,500.00
67,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Boom, Anesthesia6400-000
BOM0000

1
O/V

Draft (New)

26,750.00
26,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Boom, Equipment, Dual Arm6442-000
BOM0000

1
O/V

Draft (New)

32,000.00
32,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Anesthesia, 6-drawer6003-000
ANC0000

3
O/O

Draft (New)

1,770.00
1,770.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Anesthesia, Controlled Access6824-000
ANC0000

2
O/O

Draft (New)

30,261.00
30,261.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Case, Medium (40-49in wide)5830-000
CSC0000

3
O/O

Draft (New)

3,536.00
3,536.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Enclosed5857-000
SPC0000

3
O/O

Draft (New)

3,145.00
3,145.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Enclosed5857-000
SPC0000

3
O/O

Draft (New)

3,145.00
3,145.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Electrosurgical Unit, Bipolar4824-000
ESU0000

2
O/O

Draft (New)

16,599.00
16,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
166.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
1,083.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Surgical, Dual, Ceiling3979-000
LTS0000

1
O/V

Draft (New)

44,273.00
44,273.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000

2
O/O

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Roller, Patient Transfer4254-000
ROL0000

3
O/O

Draft (New)

330.00
330.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Basin, Single5795-000
SBS0000

3
O/O

Draft (New)

394.00
394.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
616.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stool, Step, Stackable5002-000
STL0000

3
O/O

Draft (New)

274.00
548.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 48 inch5913-000
TIN0000

3
O/O

Draft (New)

897.00
897.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Surgical, Major5944-000
TBS0000

2
O/O

Draft (New)

45,867.00
45,867.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Utility, General Purpose5990-000
TBU0000

3
O/O

Draft (New)

1,123.00
1,123.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Viewbox, 2 Panel, Surface4610-000
VBX0000

1
O/O

Draft (New)

592.00
592.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Fluid/ Blood, Portable4658-000
WMR0000

2
O/O

Draft (New)

3,500.00
3,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 1,466,136.00
Room Qty : 4

366,534.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Control Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Control Desk - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Cubicle, Dressing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Electronic Census Board/Strips      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Equipment Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 21,690.00
Room Qty : 18

1,205.00Room Total :

Room: Handheld Equipment Storage/Recharging      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: L&D Charge Nurse      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: LDR, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bassinet, Stainless Steel3406-000
BAS0000

3
O/O

Draft (New)

1,543.00
1,543.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bed, Electric, Birthing3420-000
BED0000

2
O/O

Draft (New)

23,428.00
23,428.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
1,442.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bucket, Kick3451-000
BUK0000

3
O/O

Draft (New)

250.00
250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Equipment, Fetal Monitor5802-000
EQC0000

3
O/O

Draft (New)

687.00
687.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Dual, Ceiling,
Recessed

5047-000
LIG0000

1
O/C

Draft (New)

19,168.80
19,168.80

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mirror, Birthing, Mobile4041-000
MIR0000

3
O/O

Draft (New)

725.00
725.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000

2
O/O

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, Stackable5002-000
STL0000

3
O/O

Draft (New)

274.00
274.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000

3
O/O

Draft (New)

611.00
611.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 1,893,356.80
Room Qty : 16

118,334.80Room Total :

Room: LDR, Private Iso      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bassinet, Stainless Steel3406-000
BAS0000

3
O/O

Draft (New)

1,543.00
1,543.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bed, Electric, Birthing3420-000
BED0000

2
O/O

Draft (New)

23,428.00
23,428.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
1,442.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bucket, Kick3451-000
BUK0000

3
O/O

Draft (New)

250.00
250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Equipment, Fetal Monitor5802-000
EQC0000

3
O/O

Draft (New)

687.00
687.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Dual, Ceiling,
Recessed

5047-000
LIG0000

1
O/C

Draft (New)

19,168.80
19,168.80

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mirror, Birthing, Mobile4041-000
MIR0000

3
O/O

Draft (New)

725.00
725.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000

2
O/O

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, Stackable5002-000
STL0000

3
O/O

Draft (New)

274.00
274.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Instrument, 30-36 inch5912-000
TIN0000

3
O/O

Draft (New)

611.00
611.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 236,669.60
Room Qty : 2

118,334.80Room Total :

Room: Lockers, Staff/Physician (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
722.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,456.00
Room Qty : 4

864.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 119,781.00
Room Qty : 3

39,927.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Non-stress Test Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 366  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



554 John Peter Smith Hospital Functional and Space Program
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,499.00Room Total :

Room: Office, Medical Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Team Lead      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Advanced Labor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Urinalysis, Semi-
Automated

6133-000
ANA0000

2
O/O

Draft (New)

4,200.00
4,200.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bed, Electric, Birthing3420-000
BED0000

2
O/O

Draft (New)

23,428.00
23,428.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Blood Glucose6403-000
MNR0000

3
O/O

Draft (New)

1,833.00
1,833.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000

2
O/O

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, OB/GYN, Portable7689-000
ULT0000

2
O/O

Draft (New)

23,990.00
23,990.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 369  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



557Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
122,646.00Room Total :

Room: Patient Room, Postpartum      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000

3
O/O

Draft (New)

900.00
900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
28,939.00Room Total :

Room: Patient Station - Recovery -C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 202,656.00
Room Qty : 8

25,332.00Room Total :

Room: Physician Work Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Pneumatic Tube Station - Recovery - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Reception/Security Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reception/Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Resuscitation - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
1,670.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Bucket, Kick3451-000
BUK0000

3
O/O

Draft (New)

250.00
500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Equipment, Warming Unit7720-000
EQC0000

3
O/O

Draft (New)

150.00
150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Cart, Supply, Chrome, 60 inch6016-000
SPC0000

3
O/O

Draft (New)

777.00
2,331.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
66,740.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
1,014.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
166.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
440.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
722.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Laryngoscope Set, Video7233-000
LAR0000

2
O/O

Draft (New)

19,554.00
19,554.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Light, Surgical, Single, Ceiling5046-000
LTS0000

1
O/V

Draft (New)

7,658.00
15,316.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
29,500.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Rail System, Bedside Accessory6151-000
RAL0000

1
O/C

Draft (New)

117.00
468.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

6 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
3,480.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
992.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
3,536.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000

3
O/O

Draft (New)

211.00
211.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stretcher, Trauma / Surgery4438-000
STR0000

3
O/O

Draft (New)

8,333.00
16,666.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
986.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Fluid, Mobile7128-000
WMR0000

2
O/O

Draft (New)

11,950.00
11,950.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
278.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
316.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
180,721.00Room Total :

Room: Scrub Sink - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Carrier, Chair, Scrub Sink5705-000
CCH0000

1
O/C

Draft (New)

325.00
325.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000

1
O/C

Draft (New)

13,014.00
13,014.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 53,640.00
Room Qty : 4

13,410.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Soiled Utility - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,459.00Room Total :

Room: Storage       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Storage, Anesthesia - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Clean Linen - Recovery - C-sec      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
21,577.00Room Total :

Room: Storage, Supply - Recovery - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Sub-Sterile - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
2,776.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation, Pediatric5860-000
PRC0000

3
O/O

Draft (New)

1,885.00
1,885.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 103,028.00
Room Qty : 2

51,514.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: TDR/IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 568.00
Room Qty : 8

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet/Shower, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Triage/Observation      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Urinalysis, Semi-
Automated

6133-000
ANA0000

2
O/O

Draft (New)

4,200.00
4,200.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Blood Glucose6403-000
MNR0000

3
O/O

Draft (New)

1,833.00
1,833.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, O.B., Intrapartum, Maternal/Fetal5254-000
MOB0000

2
O/O

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure, OB/GYN4434-000
STR0000

3
O/O

Draft (New)

8,116.00
8,116.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, OB/GYN, Portable7689-000
ULT0000

2
O/O

Draft (New)

23,990.00
23,990.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 734,294.00
Room Qty : 11

66,754.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Work Room, Tech/Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: L&D/Recovery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Workstation, Nurse/Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Workstation, Staff - Recovery - C-sec suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Department Total : 5,731,264.40
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Linen Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Driers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 4

0.00Room Total :

Room: Feeder, Sheet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
0.00Room Total :

Room: Folder, Blanket      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Folder, Small pieces      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 3

0.00Room Total :

Room: Iron Machines      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 3

0.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Supervisors      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Scrub Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Soiled Linen Chute Collection Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Soiled Linen Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Staging area, Soiled seperation      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,799.00Room Total :

Room: Stock Linen Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

850.00
850.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
850.00Room Total :

Room: Storage, Chemicals      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, General      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Washer, Small pieces      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Washer, Tunnel      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Washer, Winex washer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Washer/Dryer (Residential)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Washer / Dryer, Stacked, Domestic4683-000
WSD0000

2
O/C

Draft (New)

1,599.00
1,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Washer / Dryer, Stacked, Domestic4683-000
WSD0000

2
O/C

Draft (New)

1,599.00
1,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,198.00Room Total :

Room: Work Area, Clean Separation      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Area, Exchange Carts      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Area, General      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 392  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



580 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies
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Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work area, Manual folding      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Linen Tech (Distribution)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 6

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Laundry/Linen Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Linen Tech (Processing)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Workstation, Plant Op Tech      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 14,267.00
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Central Copy Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Compactor/Dumpster Bay      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Holding Area, New Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Holding Area, Recyling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Holding Area, Trash/Staging Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Loading Dock Parking Bay (Large Vehicles)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 6

0.00Room Total :

Room: Loading Dock Parking Bay (Small Vehicles)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Low Unit of Measure Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Mailroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Supervisor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Warehouse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Warehouse Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Parking, Fleet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Receiving/Breakdown Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Receiving/Breakdown Area, Workstations      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 6

71.00Room Total :

Room: Storage, Bed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Biohazardous Waste      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Central Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,205.00Room Total :

Room: Storage, Compressed Medical Gas      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Disaster Preparedness      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Files      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Hazardous Waste      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Refrigerated      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Refrigerator, Commercial, 2 Door7135-000
REF0000

2
O/O

Draft (New)

7,387.00
14,774.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
14,774.00Room Total :

Room: Storage, Supply Closet      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Workroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Warehouse      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Wash Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workroom, Bed Repair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Workroom, Graphics      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Administrative Assistant/Reception      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstations, Buyers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,278.00
Room Qty : 18

71.00Room Total :

Room: Workstations, Vendors      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Material Mgmt/Purchasing/Central Supply
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 32,922.00

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 406  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



594 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Formula      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Alcove, Handwashing Sink      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 660.00
Room Qty : 4

165.00Room Total :

Room: Alcove, Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Alcove, Scrub Sink      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Carrier, Chair, Scrub Sink5705-000
CCH0000

1
O/C

Draft (New)

325.00
325.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sink, Scrub, 2-Bay, Stainless Steel4335-000
SNK0000

1
O/C

Draft (New)

13,014.00
13,014.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
13,410.00Room Total :

Room: Audiology Testing Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 409  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



597Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Exam Room/Circumcision      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lactation/Breast Pump      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000

3
O/O

Draft (New)

466.00
466.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Breast, General4170-000
BRP0000

2
O/O

Draft (New)

2,350.00
2,350.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,887.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Nursery Bassinets      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

28 Bassinet, Stainless Steel3406-000
BAS0000

3
O/O

Draft (New)

1,543.00
43,204.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 411  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



599Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
43,204.00Room Total :

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Lab, Glucose, Point-of-Care3355-000
ANA0000

2
O/O

Draft (New)

1,650.00
1,650.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bilirubinometer, Handheld4770-000
BIL0000

2
O/O

Draft (New)

7,000.00
7,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Chrome, 60 inch6016-000
SPC0000

3
O/O

Draft (New)

777.00
777.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000

3
O/O

Draft (New)

140.00
140.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Laboratory, Undercounter4239-000
REF0000

2
O/O

Draft (New)

2,130.00
2,130.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Thumb-Operated6262-000
MAY0000

3
O/O

Draft (New)

686.00
686.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 137,696.00
Room Qty : 2

68,848.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Newborn Nursery
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 36,150.00
Room Qty : 30

1,205.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting, Family      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workroom, Staff/Nurse      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 301,986.00
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Charting       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,420.00
Room Qty : 20

71.00Room Total :

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Handwashing Sink      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,320.00
Room Qty : 8

165.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

772.00
772.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,088.00
Room Qty : 4

772.00Room Total :

Room: Alcove, Portable Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,598.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 416  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



604 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 8,656.00
Room Qty : 4

2,164.00Room Total :

Room: Audiology Testing/ENT Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Automated Dispensing Unit/Scrubs      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Scrub3715-000
DSP0000

2
O/V

Draft (New)

49,950.00
49,950.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
49,950.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:28 PMPLAN Powered by Attainia.com Page 417  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



605Volume 3  |  Chapter 3
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
4,794.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
3,196.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen6339-000
SPC0000

3
O/O

Draft (New)

1,176.00
1,176.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Hypo-Hyperthermia Unit, General3874-000
HYP0000

2
O/O

Draft (New)

29,950.00
59,900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Imaging System, Vascular7092-000
IMS0000

2
O/O

Draft (New)

17,994.00
17,994.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Incubator, Infant, Transport3892-000
INC0000

2
O/O

Draft (New)

17,238.00
17,238.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Brain Tissue
Oxygen

6768-000
MON0000

2
O/V

Draft (New)

23,234.00
23,234.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Pump, Breast, General4170-000
BRP0000

2
O/O

Draft (New)

2,350.00
9,400.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

5 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
20,750.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Pump, Infusion, Triple4179-000
INF0000

2
O/O

Draft (New)

19,785.00
59,355.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Resuscitator, Infant7290-000
RSC0000

2
O/O

Draft (New)

1,250.00
1,250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Infant, Mobile4277-000
SCL0000

3
O/O

Draft (New)

5,074.00
5,074.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Screener, ABR5170-000
SNR0000

2
O/O

Draft (New)

22,500.00
22,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Wire, Chrome, 604300-000
SHL0000

3
O/O

Draft (New)

717.00
717.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, Stackable5002-000
STL0000

3
O/O

Draft (New)

274.00
274.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Transilluminator, Infant4555-000
TSL0000

2
O/O

Draft (New)

75.00
75.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Transilluminator, Venous7986-000
TSL0000

2
O/O

Draft (New)

2,500.00
5,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Multipurpose,
Portable

5257-000
ULT0000

2
O/O

Draft (New)

32,245.00
32,245.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Fluid/ Blood, Portable4658-000
WMR0000

2
O/O

Draft (New)

3,500.00
3,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 728,616.00
Room Qty : 2

364,308.00Room Total :

Room: Closet, Washer/Dryer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Washer / Dryer, Stacked, Domestic4683-000
WSD0000

2
O/C

Draft (New)

1,599.00
1,599.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,599.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 710.00
Room Qty : 10

71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: IV Ante Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
668.00Room Total :

Room: IV Clean Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
307.00Room Total :
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: IV Preparation/Work Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
574.00Room Total :

Room: Lactation/Breast Pump      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000

3
O/O

Draft (New)

466.00
466.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Breast, General4170-000
BRP0000

2
O/O

Draft (New)

2,350.00
2,350.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,887.00Room Total :
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Locker Room, Female      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Locker Room, Male      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Lounge, Parent      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, I.V.5847-000
SPC0000

3
O/O

Draft (New)

3,035.00
3,035.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Lotion5870-000
DSP0000

1
O/C

Draft (New)

9.00
9.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Auxiliary3711-000
MED0000

2
O/V

Draft (New)

27,769.00
27,769.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
140.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
140.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Laboratory, 1 door4224-000
REF0000

2
O/O

Draft (New)

9,063.00
9,063.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Wire, Chrome, 604300-000
SHL0000

3
O/O

Draft (New)

717.00
717.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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614 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 230,478.00
Room Qty : 2

115,239.00Room Total :

Room: Nurse Station / Staff Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 376.00
Room Qty : 4

94.00Room Total :

Room: Office, Assistant      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Assistant to Chair/Transitional Program Asst.      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Office, Case Manager/Social Worker (Shared)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Child Life/Discharge Planner      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Lactation Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Managers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 355.00
Room Qty : 5

71.00Room Total :

Room: Office, Neonatologists      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Office, NNP      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Office, Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Shared      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Staff Developers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Team Lead      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: On-Call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Parent Bonding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Patient Room, Isolation      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
1,442.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cabinet, Storage, Clinical, Medication,
Wall

7405-000
CST0000

1
O/O

Draft (New)

549.00
549.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000

3
O/O

Draft (New)

140.00
140.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Transport6140-000
MON0000

2
O/V

Draft (New)

21,500.00
21,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Enteral4168-000
PMP0000

2
O/O

Draft (New)

1,104.00
1,104.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
4,630.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Resuscitator, Infant7290-000
RSC0000

2
O/O

Draft (New)

1,250.00
1,250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Diaper4264-000
SCL0000

3
O/O

Draft (New)

1,295.00
1,295.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Transilluminator, Infant4555-000
TSL0000

2
O/O

Draft (New)

75.00
75.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ventilator, Infant / Neonatal4592-000
VNT0000

2
O/O

Draft (New)

43,200.00
43,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Bottle, Neonatal7360-000
WMR0000

2
O/O

Draft (New)

4,500.00
4,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
2,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 583,628.00
Room Qty : 4

145,907.00Room Total :

Room: Patient Room, Multiples      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
4,326.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
597.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cabinet, Storage, Clinical, Medication,
Wall

7405-000
CST0000

1
O/O

Draft (New)

549.00
549.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
216.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
210.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000

3
O/O

Draft (New)

140.00
420.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
44,250.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Transport6140-000
MON0000

2
O/V

Draft (New)

21,500.00
21,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Pump, Enteral4168-000
PMP0000

2
O/O

Draft (New)

1,104.00
3,312.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
12,450.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
13,890.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,740.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Resuscitator, Infant7290-000
RSC0000

2
O/O

Draft (New)

1,250.00
3,750.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Diaper4264-000
SCL0000

3
O/O

Draft (New)

1,295.00
1,295.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

3 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
1,488.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Transilluminator, Infant4555-000
TSL0000

2
O/O

Draft (New)

75.00
75.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Ventilator, Infant / Neonatal4592-000
VNT0000

2
O/O

Draft (New)

43,200.00
129,600.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Warmer, Bottle, Neonatal7360-000
WMR0000

2
O/O

Draft (New)

4,500.00
13,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
121,740.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
6,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
474.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,538,484.00
Room Qty : 4

384,621.00Room Total :

Room: Patient Room, Private      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
1,442.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cabinet, Storage, Clinical, Medication,
Wall

7405-000
CST0000

1
O/O

Draft (New)

549.00
549.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000

3
O/O

Draft (New)

140.00
140.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Transport6140-000
MON0000

2
O/V

Draft (New)

21,500.00
21,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Enteral4168-000
PMP0000

2
O/O

Draft (New)

1,104.00
1,104.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
4,630.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Resuscitator, Infant7290-000
RSC0000

2
O/O

Draft (New)

1,250.00
1,250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Diaper4264-000
SCL0000

3
O/O

Draft (New)

1,295.00
1,295.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Transilluminator, Infant4555-000
TSL0000

2
O/O

Draft (New)

75.00
75.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ventilator, Infant / Neonatal4592-000
VNT0000

2
O/O

Draft (New)

43,200.00
43,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Bottle, Neonatal7360-000
WMR0000

2
O/O

Draft (New)

4,500.00
4,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
2,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 5,252,652.00
Room Qty : 36

145,907.00Room Total :

Room: Procedure Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Blender, Gas, Air/Oxygen3436-000
BLD0000

3
O/O

Draft (New)

1,442.00
1,442.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall, Flat Panel6477-000
BRK0000

1
O/C

Draft (New)

199.00
199.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cabinet, Storage, Clinical, Medication,
Wall

7405-000
CST0000

1
O/O

Draft (New)

549.00
549.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Controller, Lighting, Recessed8782-000
CNT0000

1
O/C

Draft (New)

1,280.00
1,280.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen, Pediatric/ Neonatal3805-000
FLW0000

3
O/O

Draft (New)

140.00
140.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Transport6140-000
MON0000

2
O/V

Draft (New)

21,500.00
21,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Enteral4168-000
PMP0000

2
O/O

Draft (New)

1,104.00
1,104.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
4,630.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Resuscitator, Infant7290-000
RSC0000

2
O/O

Draft (New)

1,250.00
1,250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Diaper4264-000
SCL0000

3
O/O

Draft (New)

1,295.00
1,295.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Transilluminator, Infant4555-000
TSL0000

2
O/O

Draft (New)

75.00
75.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ventilator, Infant / Neonatal4592-000
VNT0000

2
O/O

Draft (New)

43,200.00
43,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Bottle, Neonatal7360-000
WMR0000

2
O/O

Draft (New)

4,500.00
4,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Infant, Care System4661-000
WRM0000

2
O/O

Draft (New)

40,580.00
40,580.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
2,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
145,546.00Room Total :

Room: PT/OT Storage and Work Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reception/Information Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Respiratory Therapy Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
143.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,614.00
Room Qty : 2

1,807.00Room Total :

Room: Staff Respite Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage, Equipment/Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 48,200.00
Room Qty : 40

1,205.00Room Total :

Room: Storage, Formula      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,820.00
Room Qty : 4

1,205.00Room Total :

Room: Storage, IV Solution Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Storage/Workroom, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Laboratory, Undercounter4239-000
REF0000

2
O/O

Draft (New)

2,130.00
2,130.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
3,335.00Room Total :

Room: TDR/IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bin, Shredding, Secure5473-000
BIN0000

3
O/V

Draft (New)

150.00
150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

105,000.00
105,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 210,772.00
Room Qty : 2

105,386.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 330.00
Room Qty : 2

165.00Room Total :

Room: Toilet, Shower (Parents)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 660.00
Room Qty : 4

165.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 330.00
Room Qty : 2

165.00Room Total :

Room: Vestibule, Scrub Sink/Gown       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: NICU
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 8,976,344.00
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Department: Pastoral Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: All Faiths Chapel      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Associate Chaplain      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pastoral Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, Director/Senior Chaplan      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Shared Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Pastoral Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Reception/Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 1,844.00
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Department: Patient Transport
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Leads / Dispatching      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Transport Equipment Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Transporter Holding       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Patient Transport
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Workstation, Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 497.00
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Daily Delivery Carts      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 8

0.00Room Total :

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Alcove, Out-of-Date Drug Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Automated Carousel      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Medication, Carousel3710-000
MED0000

2
O/V

Draft (New)

102,670.00
102,670.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 205,340.00
Room Qty : 2

102,670.00Room Total :

Room: Chemotherapy IV Prep Room (Clean Room or Buffer Area)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, OR Console, Pass-Thru5593-000
CSL0000

1
O/C

Draft (New)

8,300.00
8,300.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000

1
O/C

Draft (New)

4,025.00
4,025.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Display, 2-Door4221-000
RFD0000

2
O/O

Draft (New)

7,214.00
7,214.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Shelving, Wire, Wall, Multi7695-000
SHL0000

1
O/C

Draft (New)

512.00
1,024.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
20,773.00Room Total :

Room: Compounding Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Dispensing Window      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: EMT/Crash Cart Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Enteral Compounding      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: File Area (Hard-Copy Record Storage)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Hazardous Waster Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 3,854.00
Room Qty : 2

1,927.00Room Total :

Room: Investigational Drug Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: IV Ante Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pass-thru, Window Assembly6254-000
PTH0000

1
O/C

Draft (New)

7,801.00
7,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Display, 2-Door, Pass-Thru7138-000
RFD0000

2
O/O

Draft (New)

9,349.00
9,349.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Shelving, Wire, Wall, Multi7695-000
SHL0000

1
O/C

Draft (New)

512.00
1,024.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
18,677.00Room Total :
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: IV Compounding Room (Clean Room)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, OR Console, Pass-Thru5593-000
CSL0000

1
O/C

Draft (New)

8,300.00
8,300.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hood, Horizontal Laminar Flow3855-000
HOD0000

1
O/C

Draft (New)

4,025.00
4,025.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Hood, Horizontal Laminar Flow3855-000
HOD0000

1
O/C

Draft (New)

4,025.00
8,050.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Display, 2-Door, Pass-Thru7138-000
RFD0000

2
O/O

Draft (New)

9,349.00
9,349.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Wire, Wall, Multi7695-000
SHL0000

1
O/C

Draft (New)

512.00
512.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
30,307.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Manual Picking Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Narcotics/Controlled Substance Workroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Equipment Alcove      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager, Operations      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Pneumatic Tube Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Pre-Packaging Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reference Library      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Allowance, Pharmacy System4943-000
SHL0000

3
O/V

Draft (New)

25,000.00
25,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
26,205.00Room Total :

Room: Storage, AMD Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Bulk IV Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Flammable Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,205.00Room Total :

Room: Storage, Patient-Owned Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Refrigerated Drug       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Refrigerator, Pharmaceutical, 2 door5699-000
REF0000

2
O/O

Draft (New)

10,071.00
10,071.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,071.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Trash Holding Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Vestibule, Receiving/Breakdown      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Buyer      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Department: Pharmacy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Workstation, Order Entry      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Workstation, Pharmacy IT      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Reception/Admin. Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 360,322.00
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Department: Phlebotomy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

772.00
772.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
772.00Room Total :

Room: Alcove, Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,657.00Room Total :
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Department: Phlebotomy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Blood Draw (Private Room)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Blood Draw Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Phlebotomy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
158.00Room Total :

Room: Electrical Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Specimen Labeling/Accessioning Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Phlebotomy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
316.00Room Total :

Room: Supply Storage Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: TDR or IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Specimen Collection      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
158.00Room Total :

Department Total : 15,722.00

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 469  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



657Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Charting      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,846.00
Room Qty : 26

71.00Room Total :

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 143,572.00
Room Qty : 4

35,893.00Room Total :

Room: Alcove, Dietary Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Foodservice, Meal/Tray6112-000
FDC0000

3
O/O

Draft (New)

5,011.00
10,022.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 20,044.00
Room Qty : 2

10,022.00Room Total :
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Handwashing Sink      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Quadruple Box7050-000
GLV0000

1
O/C

Draft (New)

72.00
72.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Hand Sanitizer, Wall Mount5869-000
DSP0000

1
O/C

Draft (New)

22.00
22.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,650.00
Room Qty : 10

165.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

772.00
772.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,088.00
Room Qty : 4

772.00Room Total :

Room: Alcove, Portable Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,196.00
Room Qty : 2

1,598.00Room Total :
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
1,052.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 28,256.00
Room Qty : 4

7,064.00Room Total :

Room: Ante Room, ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 4,328.00
Room Qty : 2

2,164.00Room Total :
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 88,860.00
Room Qty : 4

22,215.00Room Total :

Room: Conference Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 710.00
Room Qty : 10

71.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Electrical Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,927.00Room Total :

Room: Lactation/Breast Pump      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Equipment, Breast Pump5809-000
EQC0000

3
O/O

Draft (New)

466.00
466.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Breast, General4170-000
BRP0000

2
O/O

Draft (New)

2,350.00
2,350.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,887.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 159,708.00
Room Qty : 4

39,927.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 20,998.00
Room Qty : 2

10,499.00Room Total :

Room: Office, Asst. Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 476  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



664 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Birth Certificate      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: On-call Suite      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Education      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Patient Room, Private       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
166.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
220.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000

3
O/O

Draft (New)

900.00
900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,397,520.00
Room Qty : 48

29,115.00Room Total :
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Patient Room, Private ISO      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

15,865.00
15,865.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
166.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
220.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Art Panel, Recessed3847-000
HDW0000

1
O/C

Draft (New)

4,300.00
4,300.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000

3
O/O

Draft (New)

900.00
900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
1,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Wall
Mount

4346-000
SPH0000

1
O/C

Draft (New)

238.00
238.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 58,230.00
Room Qty : 2

29,115.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Staff Lounge/Locker Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,410.00
Room Qty : 2

1,205.00Room Total :

Room: Storage, Respiratory Therapy      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: TDR/IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Team Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilets, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilets, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :

Room: Workstation, Case Manager/Social Worker      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Workstation, Clinical Pharmacist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Workstation, Lactation Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Nurse/Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Postpartum
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Department Total : 1,950,885.00
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Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, EKG Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Ext Total : 0.00
Room Qty : 2

0.00Room Total :

Room: Alcove, Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 487  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



675Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Scale      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000

3
O/O

Draft (New)

881.00
881.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000

3
O/O

Draft (New)

881.00
881.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 3,524.00
Room Qty : 2

1,762.00Room Total :

Room: Alcove, Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,052.00
Room Qty : 2

526.00Room Total :

Room: Cashier Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,719.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Control Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Office, Anesthesia      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Financial Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: PAT Interview/Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Blood Draw, Reclining6164-000
CHA0000

3
O/O

Draft (New)

1,799.00
1,799.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/V

Draft (New)

4,900.00
4,900.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000

3
O/O

Draft (New)

881.00
881.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Infant, Mobile4277-000
SCL0000

3
O/O

Draft (New)

5,074.00
5,074.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000

3
O/O

Draft (New)

421.00
421.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 104,268.00
Room Qty : 6

17,378.00Room Total :

Room: Registration Kiosk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 2

142.00Room Total :

Room: Registration Station       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 284.00
Room Qty : 2

142.00Room Total :

Room: Specimen Labeling / Accessioning Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Storage, Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Toilet, Specimen Collection      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 2

142.00Room Total :
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Room, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Workstation, Interpreter      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Pre-Admission Testing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Room: Workstation, Pre-Screening      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Scheduler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 169,862.00
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Office Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Arterial Blood Gas Laboratory      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Conference Room       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Electrical Equipment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Equipment Sterilizing/Assembly Area      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Office, Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, Hoteling      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Respiratory Therapists      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 6

71.00Room Total :

Room: Pneumatic Tube Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Pulmonary Function Testing Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Receiving, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Storage, Compressed Gas Tank      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Sterilized Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :

Room: Storage, Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,205.00Room Total :
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Respiratory Therapy
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: TDR or IDF Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Lead Therapist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Reception/Admin Asst      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 8,690.00
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Code Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

1,135.00
1,135.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,893.00Room Total :

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

772.00
772.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,544.00
Room Qty : 2

772.00Room Total :

Room: Alcove, Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 20,998.00
Room Qty : 2

10,499.00Room Total :

Room: Alcove, Physician Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 26,152.00
Room Qty : 4

6,538.00Room Total :
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Automated Dispensing Units      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Scrub3715-000
DSP0000

2
O/V

Draft (New)

49,950.00
49,950.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 99,900.00
Room Qty : 2

49,950.00Room Total :

Room: Check-In Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Clean Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/V

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
1,276.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/C

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 44,430.00
Room Qty : 2

22,215.00Room Total :

Room: Consult      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 507  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



695Volume 3  |  Chapter 3

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,927.00Room Total :

Room: Office, Financial Couonselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Registration Supervisor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Prep/Holding/Recovery      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 861,288.00
Room Qty : 34

25,332.00Room Total :

Room: Prep/Holding/Recovery Isolation      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Compression Unit, Extremity Pump,
Intermittent

3635-000
CMU0000

2
O/O

Draft (New)

2,250.00
2,250.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Bedside4076-000
MON0000

2
O/V

Draft (New)

14,750.00
14,750.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stool, Exam, w/Backrest4421-000
STL0000

3
O/O

Draft (New)

257.00
257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Overbed, General5934-000
TOB0000

3
O/O

Draft (New)

675.00
675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 50,664.00
Room Qty : 2

25,332.00Room Total :

Room: Registration Kiosk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Registration Station - Enclosed      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Registration Station - Open      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 6,918.00
Room Qty : 2

3,459.00Room Total :

Room: Storage, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,205.00Room Total :

Room: Storage, Patient Belonging      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 36,150.00
Room Qty : 30

1,205.00Room Total :

Room: Storage, Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

10 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
5,260.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 52,600.00
Room Qty : 10

5,260.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 6

71.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
213.00Room Total :
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Work Station, Nursing      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Workroom, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Interpreter      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Scheduler      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgery - (Support Services)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Department Total : 1,284,404.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Linen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Linen, 48"5832-000
SPC0000

3
O/O

Draft (New)

772.00
772.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
772.00Room Total :

Room: Alcove, Mobile Cart      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Modular6808-000
SPC0000

3
O/O

Draft (New)

4,848.00
4,848.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 9,696.00
Room Qty : 2

4,848.00Room Total :

Room: Alcove, Mobile X-Ray Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 X-Ray Unit, C-Arm, Mobile4741-000
CRM0000

2
O/V

Draft (New)

179,600.00
179,600.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
179,600.00Room Total :

Room: Alcove, Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/O

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 20,998.00
Room Qty : 2

10,499.00Room Total :

Room: Alcove, Physician Work      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Alcove, Stretcher/Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
6,538.00Room Total :

Room: Alcove, Sub-Waiting (Patient)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Alcove, Sub-Waiting (Triage)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Alcove, Vending      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Workroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Control Center      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Diagnostic Radiography Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 520  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



708 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/O

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff / Lockers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

250.00
250.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,394.00Room Total :

Room: Medication      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Lock Module6451-000
MED0000

3
O/V

Draft (New)

3,698.00
3,698.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Commercial, Undercounter6050-000
REF0000

2
O/O

Draft (New)

942.00
942.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
39,998.00Room Total :

Room: Office, Cashier Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Office, Check-In Desk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Financial Counselor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Medical Director      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Nurse Manager      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
71.00Room Total :

Room: Office, Registration Station (Enclosed)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Office, Registration Station (Open)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 213.00
Room Qty : 3

71.00Room Total :

Room: Office, Registration Supervisor      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Reading Room, Radiologist      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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712 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Registration Kiosk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
222.00Room Total :

Room: Storage, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart, Equipment, Transfer Mattress7479-000
EQC0000

3
O/O

Draft (New)

284.00
568.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

1,205.00
1,205.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Chrome, 60 inch6016-000
SPC0000

3
O/O

Draft (New)

777.00
777.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Suture5848-000
SPC0000

3
O/O

Draft (New)

1,003.00
1,003.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cutter, Cast w/ Vacuum5756-000
CUT0000

2
O/O

Draft (New)

4,792.00
4,792.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Doppler, Fetal Heart3727-000
DOP0000

3
O/O

Draft (New)

1,195.00
2,390.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Mattress, Air Transfer, Patient3994-000
MTS0000

3
O/O

Draft (New)

2,725.00
5,450.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse, Hand Held4109-000
OXM0000

3
O/O

Draft (New)

900.00
900.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Rack, Crutch/Cane/Walker4193-000
RCK0000

1
O/C

Draft (New)

270.00
270.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scanner, Bladder, Ultrasound, w/Printer5672-000
ULT0000

3
O/O

Draft (New)

12,495.00
12,495.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Step, w/Handrail4417-000
STL0000

3
O/O

Draft (New)

211.00
211.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Stretcher, Trauma / Surgery4438-000
STR0000

3
O/O

Draft (New)

8,333.00
16,666.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Tonometer, Hand Held4551-000
TON0000

3
O/O

Draft (New)

4,190.00
4,190.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Vascular Access5740-000
ULT0000

2
O/O

Draft (New)

24,000.00
24,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Warmer, Fluid, Countertop7421-000
WMR0000

2
O/O

Draft (New)

1,095.00
2,190.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
77,107.00Room Total :

Room: Storage, Wheelchair      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

526.00
526.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
526.00Room Total :

Room: Toilet, Patient      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 994.00
Room Qty : 7

142.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 2

142.00Room Total :
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716 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Triage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Triage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/V

Draft (New)

4,900.00
4,900.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Adult, Digital, Floor4266-000
SCL0000

3
O/O

Draft (New)

881.00
881.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Scale, Clinical, Infant, Mobile4277-000
SCL0000

3
O/O

Draft (New)

5,074.00
5,074.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000

3
O/O

Draft (New)

421.00
421.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 92,622.00
Room Qty : 6

15,437.00Room Total :

Room: UC Universal Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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718 John Peter Smith Hospital Functional and Space Program

JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 999,852.00
Room Qty : 28

35,709.00Room Total :

Room: UC Universal Exam Room - Large      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Vestibule, Walk-In Entrance      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Waiting Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Work Area, Technologists      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - New Tower
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Urgent Care
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workroom, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Workstation, Interpreter      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 1,435,944.00
Grand Total : 53,765,470.40

09/09/2014 10:29 PMPLAN Powered by Attainia.com Page 534  of 534
Sorted by Dept Name, Room Name, Room No, Item Description



722 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Chair Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Exam, Power Adjust5880-000
CHA0000

2
O/O

Draft (New)

13,433.00
13,433.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 820,340.00
Room Qty : 20

41,017.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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724 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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726 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 2,351,720.00
Room Qty : 70

33,596.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

09/09/2014 10:31 PMPLAN Powered by Attainia.com Page 5  of 75
Sorted by Dept Name, Room Name, Room No, Item Description



727Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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728 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 106,730.00
Room Qty : 2

53,365.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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730 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Urgent Care Exam Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,598.00
1,598.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Otoscope Tips, Wall Mount5877-000
DSP0000

1
O/C

Draft (New)

29.00
29.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

70.00
70.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/V

Draft (New)

6,400.00
6,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Emergency Department
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

1,021.00
1,021.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Mayo, Foot-Operated6260-000
MAY0000

3
O/O

Draft (New)

884.00
884.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

308.00
308.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital, Wall Mount5485-000
THM0000

1
O/C

Draft (New)

493.00
493.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,075,072.00
Room Qty : 32

33,596.00Room Total :

Department Total : 4,392,322.00
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732 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Exam Room (Pod 2)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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733Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Exam/Treatment, Manual Adjust5923-000
TBL0000

3
O/O

Draft (New)

2,174.00
2,174.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 86,608.00
Room Qty : 16

5,413.00Room Total :

Room: Exam Room (Pod 3)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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734 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Exam/Treatment, Manual Adjust5923-000
TBL0000

3
O/O

Draft (New)

2,174.00
2,174.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 43,304.00
Room Qty : 8

5,413.00Room Total :

Room: Exam Room (Pod1)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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735Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Exam/Treatment, Manual Adjust5923-000
TBL0000

3
O/O

Draft (New)

2,174.00
2,174.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 86,608.00
Room Qty : 16

5,413.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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736 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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737Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
365.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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738 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Family Medicine/Medical Home Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 255,132.00
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739Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Observation Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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740 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Observation Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:31 PMPLAN Powered by Attainia.com Page 19  of 75
Sorted by Dept Name, Room Name, Room No, Item Description



741Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Observation Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
365.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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742 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Observation Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Observation Unit
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 38,612.00
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744 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Exam Room       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,320.00
1,320.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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745Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Chair, Clinical, Exam, Podiatry5935-000
CHA0000

2
O/O

Draft (New)

6,619.00
6,619.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/C

Draft (New)

3,253.00
3,253.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

247.00
247.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 234,848.00
Room Qty : 16

14,678.00Room Total :
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746 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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748 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
365.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Ortho/Podiatry Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 273,460.00
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750 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room:  PT Gym Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Allowance, Equipment, Physical Therapy7133-000
ALL0000

3
O/O

Draft (New)

21.25
42.50

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Allowance, Equipment, Physical Therapy7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Allowance, Equipment, Physical Therapy7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Allowance, Equipment, Physical Therapy7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Allowance, Equipment, Physical Therapy7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Allowance, Physical Therapy Equipment7133-000
ALL0000

3
O/O

Draft (New)

21.25
42.50

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mat, Floor, Exercise5800-000
MAT0000

3
O/O

Draft (New)

443.00
443.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Rack, Crutch/Cane/Walker/Therapy
Bolsters

4193-000
RCK0000

1
O/O

Draft (New)

270.00
540.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Rack, Exercise Ball, Floor7116-000
RCK0000

3
O/O

Draft (New)

258.00
258.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Therapy Balls7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Therapy Balls7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Therapy Balls7133-000
ALL0000

3
O/O

Draft (New)

21.25
21.25

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,835.75Room Total :

Room: ADL Kitchen      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Allowance, Equipment, Food Service6537-000
ALL0000

1
O/V

Draft (New)

23,880.00
23,880.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dishwasher, Undercounter, Domestic3704-000
DSH0000

1
O/O

Draft (New)

399.00
399.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Range, Electric4208-000
RNG0000

1
O/O

Draft (New)

729.00
729.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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752 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
26,058.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Gym Assessment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Mat, Hi-Low, Electric, 36 inch5939-000
TMT0000

2
O/O

Draft (New)

4,085.00
4,085.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
4,220.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

09/09/2014 10:31 PMPLAN Powered by Attainia.com Page 32  of 75
Sorted by Dept Name, Room Name, Room No, Item Description



754 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
365.00Room Total :

Room: PT Gym      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bars, Parallel, Motorized3402-000
BRS0000

2
O/O

Draft (New)

9,980.00
9,980.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Equipment, Weights6246-000
EQC0000

3
O/O

Draft (New)

1,257.00
1,257.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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756 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Mirror, Posture, Mobile4043-000
MIR0000

3
O/O

Draft (New)

540.00
540.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Table, Mat, Hi-Low, Electric, 36 inch5939-000
TMT0000

2
O/O

Draft (New)

4,085.00
4,085.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Unweighing System, Suspension5004-000
SUS0000

3
O/O

Draft (New)

7,250.00
7,250.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Confidential7531-000
WST0000

3
O/O

Draft (New)

314.00
314.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
142.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
23,632.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Rehabilitation Services (Outpatient)
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 94,357.75
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758 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Administration      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 284.00
Room Qty : 4

71.00Room Total :

Room: Classroom      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 142.00
Room Qty : 2

71.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Computer Lab      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bucket, Mopping3450-000
BUK0000

3
O/O

Draft (New)

369.00
369.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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760 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Rack, Mops / Brooms4198-000
RCK0000

1
O/C

Draft (New)

56.00
56.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Vacuum, Upright4581-000
VAC0000

2
O/O

Draft (New)

372.00
372.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,724.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ice Machine, Dispenser, Nugget,
Countertop

4817-000
ICE0000

1
O/C

Draft (New)

8,790.00
8,790.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
11,103.00Room Total :

Room: Manikin Cleaning      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Meeting Space      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Monitor, Central Station, General4053-000
CSM0000

2
O/V

Draft (New)

53,000.00
53,000.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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762 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
53,436.00Room Total :

Room: Office       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,420.00
Room Qty : 20

71.00Room Total :

Room: Office Shared      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

3 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
213.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 426.00
Room Qty : 2

213.00Room Total :

Room: Simulation Bay      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Bed, Electric3417-000
BED0000

2
O/O

Draft (New)

7,700.00
7,700.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

545.00
545.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

80.00
80.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

93.00
93.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

111.00
111.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headwall, Rail System, 1 Patient3842-000
HDW0000

1
O/C

Draft (New)

2,247.00
2,247.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Mobile,
Articulating Arm

3971-000
LIG0000

2
O/O

Draft (New)

3,160.00
3,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/O

Draft (New)

9,438.00
9,438.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

865.00
865.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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764 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Simulator, Patient, Physiologic, w/Manikin4313-000
SIM0000

2
O/O

Draft (New)

67,500.00
67,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

295.00
295.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

290.00
290.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

51.00
51.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 805,168.00
Room Qty : 8

100,646.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Simulation/Education
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Storage, Bulk      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Chrome, 48 inch6015-000
SPC0000

3
O/O

Draft (New)

629.00
629.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
629.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
142.00Room Total :

Department Total : 899,063.00
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766 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Exam Room - ENT      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Storage, Clinical, Treatment,
ENT

3467-000
CST0000

2
O/O

Draft (New)

4,800.00
4,800.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Chair, Clinical, Exam, EENT3606-000
CHA0000

2
O/O

Draft (New)

5,724.00
5,724.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

52.00
52.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

56.00
56.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

47.00
47.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

195.00
195.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Headlight, w/ Light Source3839-000
HDL0000

2
O/O

Draft (New)

6,652.00
6,652.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Floor3963-000
LIG0000

2
O/O

Draft (New)

256.00
256.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

3,072.00
3,072.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

710.00
710.00
Estimate

_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

485.00
485.00
Estimate

_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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768 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Stand, Mayo, Thumb-Operated6262-000
MAY0000

3
O/O

Draft (New)

539.00
539.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

247.00
247.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

111.00
111.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

117.00
117.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 230,630.00
Room Qty : 10

23,063.00Room Total :

Room: Exam Room - Eye      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Chair, Clinical, Exam, EENT3606-000
CHA0000

2
O/O

Draft (New)

5,724.00
5,724.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Desk, Refraction w/ Console3687-000
DSK0000

2
O/O

Draft (New)

4,427.00
4,427.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Double Box7039-000
GLV0000

1
O/C

Draft (New)

45.00
45.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

56.00
56.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

195.00
195.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Headlight, w/ Light Source3839-000
HDL0000

2
O/O

Draft (New)

6,652.00
6,652.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Keratometer, General3915-000
KER0000

2
O/O

Draft (New)

2,719.00
2,719.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lamp, Slit3922-000
LMP0000

2
O/O

Draft (New)

9,247.00
9,247.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Lensometer, Manual3943-000
LNS0000

3
O/O

Draft (New)

1,741.00
1,741.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Floor3963-000
LIG0000

2
O/O

Draft (New)

256.00
256.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mirror, Projection4044-000
MIR0000

1
O/C

Draft (New)

220.00
220.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ophthalmoscope, Binocular, Indirect4089-000
OPE0000

2
O/O

Draft (New)

4,228.00
4,228.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oto/Ophthalmoscope Set, Wall Mount4091-000
OPH0000

1
O/C

Draft (New)

659.00
659.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Phoropter, Refractor4130-000
PHR0000

3
O/O

Draft (New)

4,788.00
4,788.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Projector, Acuity, Wall Mount4159-000
PRJ0000

1
O/C

Draft (New)

3,473.00
3,473.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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770 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Sphygmomanometer, Aneroid, Mobile4347-000
SPH0000

3
O/O

Draft (New)

421.00
421.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, Ophthalmic, Instrument5792-000
OPS0000

2
O/O

Draft (New)

4,613.00
4,613.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

247.00
247.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Tonometer, Automatic4550-000
TON0000

2
O/O

Draft (New)

3,770.00
3,770.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

111.00
111.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

117.00
117.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 859,344.00
Room Qty : 16

53,709.00Room Total :

Room: Exam Room - OMFS      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cabinet, Storage, Clinical, Stainless Steel3486-000
CST0000

3
O/O

Draft (New)

4,540.00
9,080.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Procedure, Oral Surgery7913-000
CHA0000

2
O/O

Draft (New)

6,996.00
6,996.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Compressor, Air, Dental3638-000
CMA0000

1
O/C

Draft (New)

6,006.00
6,006.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

45.00
45.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Light, Dental, Ceiling Track6139-000
LDN0000

1
O/C

Draft (New)

3,367.00
6,734.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Vacuum, Dental4186-000
PMP0000

2
O/O

Draft (New)

9,891.00
9,891.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sink, Scrub, 1-Bay, Stainless Steel4334-000
SNK0000

1
O/C

Draft (New)

5,536.00
5,536.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

117.00
117.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 266,430.00
Room Qty : 6

44,405.00Room Total :

Room: Exam Room - Surgical      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, General5863-000
PRC0000

3
O/O

Draft (New)

1,320.00
1,320.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Exam, Podiatry5935-000
CHA0000

2
O/O

Draft (New)

6,619.00
6,619.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Diagnostic System, Integrated8794-000
IDS0000

1
O/C

Draft (New)

2,207.00
2,207.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:31 PMPLAN Powered by Attainia.com Page 50  of 75
Sorted by Dept Name, Room Name, Room No, Item Description



772 John Peter Smith Hospital Functional and Space Program
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Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/O

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Ceiling3960-000
LIG0000

1
O/C

Draft (New)

3,253.00
3,253.00

Estimate_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Exam, Cushion-Seat4414-000
STL0000

3
O/O

Draft (New)

247.00
247.00
Estimate_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 176,136.00
Room Qty : 12

14,678.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: Nurses Station      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Thermometer, Digital4538-000
THM0000

3
O/O

Draft (New)

294.00
294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
365.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - Backfill Renovation
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Specialty Clinic
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Department Total : 1,571,152.00
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Air Compressor, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Auto Cart Wash      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Washer / Disinfector, Cart, Pass-Thru, Pit
Mounted

6245-000
WSR0000

1
O/V

Draft (New)

254,471.00
254,471.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
254,471.00Room Total :

Room: Clean Store      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

13 Cart, Case, Medium (40-49in wide)5830-000
CSC0000

3
O/O

Draft (New)

3,536.00
45,968.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Allowance, Supply, High
Density (Movable)

4941-000
SHL0000

3
O/O

Draft (New)

75,000.00
75,000.00

Estimate
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
120,968.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Lounge, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
2,313.00Room Total :

Room: Nourishment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Coffee Maker, Automatic, 3-5 Warmer5775-000
COF0000

1
O/O

Draft (New)

1,240.00
1,240.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ice Machine, Dispenser, Cube,
Countertop

4917-000
ICE0000

1
O/V

Draft (New)

8,128.00
8,128.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oven, Microwave, Countertop4103-000
OVN0000

2
O/O

Draft (New)

169.00
169.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Refrigerator, Domestic with Freezer4942-000
REF0000

2
O/O

Draft (New)

810.00
810.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
10,418.00Room Total :

Room: RO Water/Detergent      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Soiled Utility      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,799.00Room Total :

Room: Sterilizers      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Sterilizer, Hydrogen Peroxide4389-000
STE0000

2
O/O

Draft (New)

164,000.00
328,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Sterilizer, Steam, Pass-Thru6586-000
STE0000

1
O/V

Draft (New)

129,147.00
258,294.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
586,294.00Room Total :

Room: Storage, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

4 Cart, Utility, Polymer5836-000
UTC0000

3
O/O

Draft (New)

300.00
1,200.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Table, Work, Stainless, 60 inch5966-000
TWK0000

3
O/O

Draft (New)

2,457.00
7,371.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
17,091.00Room Total :

Room: Toilet, Public (Female)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Public (Male)      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - Backfill Renovation
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Washer/Cleaner/Equipment Drop-Off      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Utility, Polymer5836-000
UTC0000

3
O/O

Draft (New)

300.00
300.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pass-thru, Window Assembly6254-000
PTH0000

1
O/O

Draft (New)

7,801.00
7,801.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Sink, Clean-up Workstation (3-sink)5975-000
SNK0000

1
O/O

Draft (New)

15,500.00
31,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasonic Cleaner, Rinser / Dryer4565-000
UCL0000

1
O/V

Draft (New)

68,238.00
68,238.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Washer / Disinfector, Electric5240-000
WSR0000

1
O/O

Draft (New)

89,727.00
179,454.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Waste Can, 32-40 Gallon4690-000
WST0000

3
O/O

Draft (New)

64.00
128.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
286,921.00Room Total :

Room: Wrap Pack      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

5 Board, Peg, Stainless Steel5245-000
BRD0000

1
O/O

Draft (New)

4,766.00
23,830.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

4 Cart, Sterilizer, Transfer Carriage7114-000
WSC0000

3
O/O

Draft (New)

15,600.00
62,400.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Sterile Wrap4200-000
SPC0000

3
O/O

Draft (New)

1,178.00
1,178.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Cart, Washer/Disinfector,
Utensil/Container

7457-000
DEC0000

3
O/O

Draft (New)

6,915.00
13,830.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dryer, Clean3752-000
DRY0000

2
O/O

Draft (New)

17,736.00
17,736.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

5 Light, Exam/Procedure, Fluorescent,
w/Magnifier, Table Mount

3921-000
LIG0000

2
O/O

Draft (New)

280.00
1,400.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Rack, Sterilizer8803-000
RCK0000

3
O/O

Draft (New)

4,107.00
4,107.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Sealer, Heat, Tubing9071-000
SLR0000

2
O/O

Draft (New)

4,533.00
4,533.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

5 Table, Instrument, Assembly5917-000
TIN0000

3
O/O

Draft (New)

6,735.00
33,675.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Table, Work, Stainless, 72 inch5967-000
TWK0000

3
O/O

Draft (New)

4,800.00
9,600.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Sterile Processing
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
172,289.00Room Total :

Department Total : 1,476,281.00
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room: Alcove, Crash Cart       Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

890.00
890.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
35,648.00Room Total :

Room: Alcove, Equipment      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

0 None, No Equipment5206-000
0.00

0.00
_________________ Unassigned 0.00

Room Qty : 1
0.00Room Total :

Room: Clean Supply      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cabinet, Warming, Dual, Freestanding5316-000
CWA0000

2
O/O

Draft (New)

12,348.00
12,348.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart / Truck, Linen, Convertible3582-000
CTK0000

3
O/O

Draft (New)

2,221.00
2,221.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Cylinder, D&E, Multi6034-000
CYL0000

3
O/O

Draft (New)

638.00
638.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Linen, 60"5843-000
SPC0000

3
O/O

Draft (New)

2,079.00
2,079.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 48 inch8120-000
SPC0000

3
O/O

Draft (New)

2,034.00
2,034.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Modular Storage, Wall Mount6645-000
SHL0000

1
O/O

Draft (New)

2,186.00
2,186.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, 20-31 Gallon5407-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
21,577.00Room Total :

Room: Equipment Storage      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Supply, Stainless, 72 inch8877-000
SPC0000

3
O/O

Draft (New)

3,347.00
3,347.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Supply, Stainless, 72 inch8877-000
SPC0000

3
O/O

Draft (New)

3,347.00
3,347.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Doppler, Vascular6145-000
DOP0000

3
O/O

Draft (New)

5,495.00
10,990.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Electrocardiograph (ECG), Interpretive3768-000
ECG0000

2
O/O

Draft (New)

14,545.00
14,545.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

4 Monitor, Physiologic, Vital Signs, with
Pulse Oximetry

5952-000
MON0000

2
O/O

Draft (New)

2,412.00
9,648.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

8 Pump, Infusion, PCA4181-000
INF0000

2
O/O

Draft (New)

5,331.00
42,648.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
992.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Stretcher, Crib, Pediatric4433-000
STR0000

3
O/O

Draft (New)

9,583.00
28,749.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Stretcher, Trauma / Surgery4438-000
STR0000

3
O/O

Draft (New)

8,333.00
24,999.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Ultrasound, Imaging, Bladder5672-000
ULT0000

3
O/O

Draft (New)

12,495.00
12,495.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Wheelchair, Adult, Extra Large4716-000
WCR0000

3
O/O

Draft (New)

1,350.00
4,050.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
155,810.00Room Total :

Room: Housekeeping      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Cart, Housekeeping, Polymer5845-000
HSK0000

3
O/O

Draft (New)

1,088.00
1,088.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
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Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Dispenser, Cleaning Solution3714-000
DSP0000

1
O/C

Draft (New)

768.00
768.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
1,927.00Room Total :

Room: Office      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Recycle Bin6802-000
WST0000

3
O/O

Draft (New)

23.00
23.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 940.00
Room Qty : 10

94.00Room Total :

Room: Soiled Hold      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

2 Cart / Truck, Linen, Bulk3581-000
CTK0000

3
O/O

Draft (New)

1,596.00
3,192.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

Room Qty : 1
3,395.00Room Total :

Room: Toilet, Public      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Toilet, Staff      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
71.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
71.00Room Total :

Room: Treatment Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Anesthesia Machine, General3370-000
ANE0000

2
O/V

Draft (New)

95,000.00
95,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Bracket, Monitor, Wall3446-000
BRK0000

1
O/C

Draft (New)

835.00
835.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
0.00Unassigned

Unassigned
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RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Cart, Supply, Modular6808-000
SPC0000

3
O/O

Draft (New)

1,872.00
1,872.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Chair, Clinical, Exam, Ultrasound8117-000
CHA0000

3
O/O

Draft (New)

1,322.00
1,322.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Defibrillator, Monitor, w/Pacing3678-000
DFB0000

2
O/O

Draft (New)

33,370.00
33,370.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Medication, Host (Main)3708-000
MED0000

2
O/V

Draft (New)

35,082.00
35,082.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Wall Mount3723-000
DIS0000

1
O/C

Draft (New)

120.00
120.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
110.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Hamper, Linen3836-000
HAM0000

3
O/O

Draft (New)

361.00
361.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Light, Exam/Procedure, Single, Mobile,
Articulating Arm

3971-000
LIG0000

2
O/O

Draft (New)

3,160.00
3,160.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Mattress, Echo Procedure7125-000
MTS0000

3
O/O

Draft (New)

232.00
232.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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792 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Monitor, Physiologic, Portable4075-000
MON0000

2
O/V

Draft (New)

15,286.00
15,286.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Controller, Modular6643-000
INF0000

3
O/O

Draft (New)

2,856.00
2,856.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Single4177-000
INF0000

2
O/O

Draft (New)

4,150.00
4,150.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
4,630.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Suction/Aspirator, General,
Portable

3374-000
ASP0000

2
O/O

Draft (New)

890.00
890.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Rail System, Bedside Accessory6151-000
RAL0000

1
O/C

Draft (New)

117.00
117.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Regulator, Suction,
Intermittent/Continuous

4248-000
REG0000

3
O/O

Draft (New)

580.00
580.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
496.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stretcher, Procedure / Recovery4436-000
STR0000

3
O/O

Draft (New)

6,012.00
6,012.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Thermometer, Temporal Artery6764-000
THM0000

3
O/O

Draft (New)

425.00
425.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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793Volume 3  |  Chapter 3

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Ultrasound, Imaging, Cardiac / Echo4808-000
ULT0000

2
O/O

Draft (New)

231,000.00
231,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Gel4666-000
WMR0000

2
O/O

Draft (New)

129.00
129.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Warmer, Patient, Hypothermia4657-000
WMR0000

2
O/O

Draft (New)

2,000.00
2,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Ext Total : 1,767,136.00
Room Qty : 4

441,784.00Room Total :

Room: Work Room      Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

4 Waste Can, Open Top4688-000
WST0000

3
O/O

Draft (New)

71.00
284.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
284.00Room Total :

Room: Workroom, Anesthesia        Room#:       Room Sign:       Area/Phase: Unassigned
Comments:

___________________
___________________

1 Analyzer, Anesthetic Gas4894-000
AZR0000

2
O/O

Draft (New)

3,683.00
3,683.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

09/09/2014 10:31 PMPLAN Powered by Attainia.com Page 72  of 75
Sorted by Dept Name, Room Name, Room No, Item Description



794 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Anesthesia Machine, General3370-000
ANE0000

2
O/V

Draft (New)

95,000.00
95,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cabinet, Storage, Clinical, Narcotic3478-000
CST0000

1
O/C

Draft (New)

377.00
377.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cabinet, Storage, Non-Clinical, Supply6177-000
CSN0000

5
O/O

Draft (New)

839.00
839.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Medication, Small5997-000
MDC0000

3
O/O

Draft (New)

2,074.00
2,074.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Cart, Procedure, Resuscitation5859-000
PRC0000

3
O/O

Draft (New)

1,388.00
1,388.00

List_________________
Project

Unassigned
0.00Unassigned

Unassigned

___________________
___________________

1 Dispenser, Glove, Triple Box6364-000
GLV0000

1
O/C

Draft (New)

64.00
64.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Disposal, Sharps, Floor Cart6457-000
DIS0000

3
O/O

Draft (New)

507.00
507.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Doppler, Fetal Heart3727-000
DOP0000

3
O/O

Draft (New)

1,195.00
1,195.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Air3806-000
FLW0000

3
O/O

Draft (New)

83.00
83.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Flowmeter, Nitrous Oxide/Oxygen3802-000
FLW0000

3
O/O

Draft (New)

2,626.00
2,626.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

2 Flowmeter, Oxygen3803-000
FLW0000

3
O/O

Draft (New)

110.00
220.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Anesthesia4794-000
MON0000

2
O/O

Draft (New)

51,901.00
51,901.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Monitor, Physiologic, Transcutaneous, O2
/ CO2

4074-000
MON0000

2
O/O

Draft (New)

20,302.00
20,302.00

List
_________________

Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Oximeter, Pulse4107-000
OXM0000

2
O/O

Draft (New)

4,000.00
4,000.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Dual4178-000
INF0000

2
O/O

Draft (New)

4,250.00
4,250.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Pump, Infusion, Syringe4182-000
INF0000

2
O/O

Draft (New)

4,630.00
4,630.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Shelving, Bins, Wall4986-000
SHL0000

1
O/C

Draft (New)

38.00
38.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

3 Shelving, Wire, Chrome, 484298-000
SHL0000

3
O/O

Draft (New)

532.00
1,596.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

2 Stand, IV, Stainless Steel4360-000
IVS0000

3
O/O

Draft (New)

496.00
992.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Stool, Anesthetist4411-000
STL0000

3
O/O

Draft (New)

1,160.00
1,160.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned
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796 John Peter Smith Hospital Functional and Space Program

JPS - Backfill Renovation
RTKL Healthcare Technologies

Room By Room Detail Report = GPO Contract = My Org Contract

Department: Surgical Services
Building: Unassigned

Qty
Model Vendor

ManufacturerAtta ID
CAD ID

Alt ID
Item ID

Description
F/I
AC Opt Subtotal Total Config

Funding Source
Unit Cost

Item Status
Cost Center
Budget Name Opt Tax

Item TaxCustom 1
Item Notes

Price Type

Currency: Dollar (US)

Custom 2

___________________
___________________

1 Warmer, Fluid/ Blood, Portable4658-000
WMR0000

2
O/O

Draft (New)

3,500.00
3,500.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Bio-Hazardous4687-000
WST0000

3
O/O

Draft (New)

139.00
139.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

___________________
___________________

1 Waste Can, Step-On4920-000
WST0000

3
O/O

Draft (New)

158.00
158.00

List_________________
Project

Unassigned
Unassigned 0.00Unassigned

Unassigned

Room Qty : 1
200,722.00Room Total :

Department Total : 2,187,581.00
Grand Total : 11,187,960.75
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