

Bid No. 2017-064

Tarrant County Dick Andersen Building HVAC Replacement

Award Recommendation: Purity Air HVAC, LLC at \$179,949.00

Bid Proposal	<b>Purity Air HVAC Irving TX HUB - Yes</b>	Infinity Contractors Fort Worth TX HUB - No	DMI Decker Mechanical Cedar Hill TX HUB - No
<u>Materials</u>	\$ 97,000.00	\$ 98,948.00	\$ 85,879.00
<u>Services</u>	\$ 74,549.00	\$ 79,521.00	\$ 133,823.00
<u>Required Bonds</u>	\$ 8,400.00	\$ 3,677.00	\$ 4,296.00
<u>Total</u>	\$ 179,949.00	\$ 182,146.00	\$ 223,998.00
<u>Earliest Possible Start Date</u>	<b>30 days after award</b>	<b>2/7/2017</b>	<b>3/24/2017</b>
<u>Calendar Days to Complete</u>	<b>20 days from receipt of equip</b>	<b>105 calendar days from NTP</b>	<b>90</b>
<u>Add No. 1 Acknowledged?</u>	<b>yes</b>	<b>yes</b>	<b>yes</b>
<u>Add No. 2 Acknowledged?</u>	<b>yes</b>	<b>yes</b>	<b>yes</b>
<u>HUB Participation</u>	<b>100% HUB</b>	<b>\$4,840.00; 2%</b>	<b>\$5,421.00; 2%</b>
Bid Proposal	A & G Piping, Inc. Fort Worth TX  HUB - No		
<u>Materials</u>	\$ 113,125.00		
<u>Services</u>	\$ 157,481.00		
<u>Required Bonds</u>	\$ 6,500.00		
<u>Total</u>	\$ 277,106.00		
<u>Earliest Possible Start Date</u>	<b>3/25/2017</b>		
<u>Calendar Days to Complete</u>	<b>105</b>		
<u>Add No. 1 Acknowledged?</u>	<b>yes</b>		
<u>Add No. 2 Acknowledged?</u>	<b>yes</b>		
<u>HUB Participation</u>	<b>\$.00; 0%</b>		