

RFB 2018-153 REPLACEMENT OF BOILER FLUES AT LON EVANS CORRECTION CENTER AND MEDICAL EXAMINER'S OFFICE

	DMI, Corp dba Decker Mechanical		Rushco Energy Specialists	
	Cedar Hill, TX		Hurst, TX	
	HUB:	No	HUB:	No
Item	Price		Price	
SECTION 1: LON EVANS CORRECTION CENTER				
Materials	\$	14,074.00	\$	20,253.00
Services	\$	7,837.00	\$	17,850.00
Equipment Rental	\$	-	\$	-
Required Bonds	\$	548.00	\$	640.47
SECTION 1 Sub-Total	\$	22,459.00	\$	38,743.47
Earliest Possible Start Date	30 Days ARO		3 Weeks ARO	
Total Calendar Days to Complete	5 Days		8 Days	
SECTION 2: MEDICAL EXAMINER'S OFFICE				
Materials	\$	11,861.00	\$	21,243.09
Services	\$	8,280.00	\$	10,200.00
Equipment Rental	\$	-	\$	-
Required Bonds	\$	504.00	\$	529.53
SECTION 2 Sub-Total	\$	20,645.00	\$	31,972.62
Earliest Possible Start Date	30 Days ARO		3 Weeks ARO	
Total Calendar Days to Complete	5 Days		8 Days	
GRAND TOTAL	\$	43,104.00	\$	70,716.09