

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|--|--|---------|--------------------------------------|--------------|---------------------------|----------|------------------------------------|--------------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| Section 1: Erosion Control Services | | | | | | | | |
| 1 | Silt Fence, by machine, installed | 500 LF | \$ 1.65 | \$ 825.00 | NB | NB | \$ 1.85 | \$ 925.00 |
| 1A | Silt Fence, by hand, installed | 1000 LF | \$ 3.85 | \$ 3,850.00 | NB | NB | \$ 2.85 | \$ 2,850.00 |
| 1B | Materials for item one, not installed | 250 LF | \$ 1.03 | \$ 257.50 | NB | NB | \$ 1.20 | \$ 300.00 |
| 2 | Labor for repairs to existing erosion control | 500 HR | \$ 23.50 | \$ 11,750.00 | NB | NB | \$ 27.00 | \$ 13,500.00 |
| 3 | Rock Berm Installed with rock provided by Vendor | 2000 LF | \$ 23.00 | \$ 46,000.00 | NB | NB | \$ 29.00 | \$ 58,000.00 |
| 3A | Rock Berm Installed with rock provided by Tarrant County | 1500 LF | \$ 19.00 | \$ 28,500.00 | NB | NB | \$ 20.00 | \$ 30,000.00 |
| 4 | Erosion Mat, Straw, installed | 3000 SF | \$ 0.95 | \$ 2,850.00 | NB | NB | \$ 0.98 | \$ 2,940.00 |
| 4A | Materials for item four, not installed | 300 SF | \$ 0.60 | \$ 180.00 | NB | NB | \$ 0.65 | \$ 195.00 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|--|---------|--------------------------------------|-------------|---------------------------|----------|------------------------------------|-------------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 5 | Erosion Mat, Excelsior Curlex, installed | 3000 SF | \$ 0.95 | \$ 2,850.00 | NB | NB | \$ 1.05 | \$ 3,150.00 |
| 5A | Materials for item five, not installed | 300 LF | \$ 0.65 | \$ 195.00 | NB | NB | \$ 0.74 | \$ 222.00 |
| 6 | Filter Fabric, 6 ga. Wire, installed | 100 LF | \$ 4.25 | \$ 425.00 | NB | NB | \$ 4.50 | \$ 450.00 |
| 7 | Stabilized Construction Entrance, installed | 300 SF | \$ 6.50 | \$ 1,950.00 | NB | NB | \$ 1.10 | \$ 330.00 |
| 8 | Sediment Control Log (SCL) (Straw), 9" diameter, installed | 1000 LF | \$ 3.00 | \$ 3,000.00 | NB | NB | \$ 3.80 | \$ 3,800.00 |
| 8A | Materials for item 8, not installed | 100 LF | \$ 2.00 | \$ 200.00 | NB | NB | \$ 2.40 | \$ 240.00 |
| 9 | SCL (Straw), 12" diameter, installed | 1000 LF | \$ 4.00 | \$ 4,000.00 | NB | NB | \$ 5.20 | \$ 5,200.00 |
| 9A | Materials for item 9, not installed | 100 LF | \$ 3.00 | \$ 300.00 | NB | NB | \$ 3.80 | \$ 380.00 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|----------------------------|---|---------|--------------------------------------|-------------|---------------------------|----------|------------------------------------|-------------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 10 | Erosion Mat, 12 oz. Permanent Turn Reinforcement Mat (TRM), installed | 3000 SF | \$ 0.85 | \$ 2,550.00 | NB | NB | \$ 0.70 | \$ 2,100.00 |
| 10A | Materials for item 10, not installed | 300 SF | \$ 0.55 | \$ 165.00 | NB | NB | \$ 0.50 | \$ 150.00 |
| 11 | Sediment Control Log (Excelsior), 9" diameter, installed | 1000 LF | \$ 4.00 | \$ 4,000.00 | NB | NB | \$ 4.20 | \$ 4,200.00 |
| 11A | Materials for item 11, not installed | 100 LF | \$ 3.00 | \$ 300.00 | NB | NB | \$ 2.70 | \$ 270.00 |
| 12 | Sediment Control Log (Excelsior), 12" diameter, installed | 1000 LF | \$ 5.00 | \$ 5,000.00 | NB | NB | \$ 6.20 | \$ 6,200.00 |
| 12A | Materials for item 12, not installed | 100 LF | \$ 4.00 | \$ 400.00 | NB | NB | \$ 4.70 | \$ 470.00 |
| Section Total | | | \$ 119,547.50 | | NB | | \$ 135,872.00 | |
| Minimum Site Visit Charges | | | \$ 85.00 | | NB | | \$ 210.00 | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|--|---|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|---------------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| Normal Delivery | | | 2 Days | | NB | | <i>3 Days</i> | |
| Expedited Delivery | | | 2 Days | | NB | | <i>1 Day</i> | |
| Cost for Expedited Delivery | | | \$ | - | NB | | \$ | <i>300.00</i> |
| Discount for Related Services | | | 10% | | NB | | <i>0%</i> | |
| Discount for Related Materials | | | 0% | | NB | | <i>0%</i> | |
| Section 2: Organic Erosion Control Services | | | | | | | | |
| 1A1 | Erosion Control Blanket, 1" seeded; installed; Summer Blend | 1 SF | \$ 0.20 | \$ 0.20 | NB | NB | \$ 0.24 | \$ 0.24 |
| 1A2 | Erosion Control Blanket, 1" seeded; installed; Winter Blend | 1 SF | \$ 0.19 | \$ 0.19 | NB | NB | \$ 0.23 | \$ 0.23 |
| 1B | Erosion Control Blanket, 1" unseeded; installed | 1 SF | \$ 0.18 | \$ 0.18 | NB | NB | \$ 0.22 | \$ 0.22 |
| 1C1 | Erosion Control Blanket, 2"seeded; installed; Summer Blend | 1 SF | \$ 0.33 | \$ 0.33 | NB | NB | \$ 0.44 | \$ 0.44 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|--|
| Section 2: Organic Erosion Control Services |
|--|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|---|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 1C2 | Erosion Control Blanket, 2" seeded; installed; Winter Blend | 1 SF | \$ 0.32 | \$ 0.32 | NB | NB | \$ 0.43 | \$ 0.43 |
| 1D | Erosion Control Blanket, 2" unseeded; installed | 1 SF | \$ 0.31 | \$ 0.31 | NB | NB | \$ 0.42 | \$ 0.42 |
| 1E1 | Erosion Control Blanket, 3" seeded; installed; Summer Blend | 1 SF | \$ 0.45 | \$ 0.45 | NB | NB | \$ 0.66 | \$ 0.66 |
| 1E2 | Erosion Control Blanket, 3" seeded; installed; Winter Blend | 1 SF | \$ 0.44 | \$ 0.44 | NB | NB | \$ 0.65 | \$ 0.65 |
| 1F | Erosion Control Blanket, 3" unseeded; installed | 1 SF | \$ 0.43 | \$ 0.43 | NB | NB | \$ 0.64 | \$ 0.64 |
| 2A | Erosion Control Mulch Blanket, 1" unseeded; installed | 1 SF | \$ 0.17 | \$ 0.17 | NB | NB | \$ 0.20 | \$ 0.20 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|---|
| Section 2: Organic Erosion Control Services |
|---|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|---|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 2B | Erosion Control Mulch Blanket, 2" unseeded; installed | 1 SF | \$ 0.30 | \$ 0.30 | NB | NB | \$ 0.38 | \$ 0.38 |
| 2C | Erosion Control Mulch Blanket, 3" seeded; installed | 1 SF | \$ 0.40 | \$ 0.40 | NB | NB | \$ 0.55 | \$ 0.55 |
| 3A1 | Compost Filter Berms/Check Dams 1 ft. x 2 ft. seeded; installed; Summer Blend | 1 LF | \$ 9.40 | \$ 9.40 | NB | NB | \$ 14.00 | \$ 14.00 |
| 3A2 | Compost Filter Berms/Check Dams 1 ft. x 2 ft. seeded; installed; Winter Blend | 1 LF | \$ 9.20 | \$ 9.20 | NB | NB | \$ 13.80 | \$ 13.80 |
| 3B | Compost Filter Berms/Check Dams 1 ft. x 2 ft. unseeded; installed | 1 LF | \$ 9.00 | \$ 9.00 | NB | NB | \$ 13.50 | \$ 13.50 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | | | |
|---|---|------|----------|----------|----|----|----------|----------|
| 3C1 | Compost Filter Berms/Check Dams 3 ft. x 5 ft. seeded; installed; Summer Blend | 1 LF | \$ 49.40 | \$ 49.40 | NB | NB | \$ 74.00 | \$ 74.00 |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|---|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 3C2 | Compost Filter Berms/Check Dams 3 ft. x 5 ft. seeded; installed; Winter Blend | 1 LF | \$ 49.20 | \$ 49.20 | NB | NB | \$ 73.50 | \$ 73.50 |
| 3D | Compost Filter Berms/Check Dams 3 ft. x 5 ft. unseeded; installed | 1 LF | \$ 49.00 | \$ 49.00 | NB | NB | \$ 73.00 | \$ 73.00 |
| 4A | Mulch Filter Berms/Check Dams 1 ft. x 2 ft. unseeded; installed | 1 LF | \$ 8.50 | \$ 8.50 | NB | NB | \$ 12.70 | \$ 12.70 |
| 4B | Mulch Filter Berms/Check Dams 3 ft. x 5 ft. unseeded; installed | 1 LF | \$ 47.00 | \$ 47.00 | NB | NB | \$ 70.00 | \$ 70.00 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | | | |
|---|--|------|---------|---------|----|----|---------|---------|
| 5A | Compost, Filter Tubes/Check Dams 8" Dia., no stakes; installed | 1 LF | \$ 4.50 | \$ 4.50 | NB | NB | \$ 6.70 | \$ 6.70 |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|---|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 5B | Compost, Filter Tubes/Check Dams 8" Dia., with stakes; installed | 1 LF | \$ 5.70 | \$ 5.70 | NB | NB | \$ 8.50 | \$ 8.50 |
| 5C | Compost, Filter Tubes/Check Dams 12" Dia., no stakes; installed | 1 LF | \$ 6.50 | \$ 6.50 | NB | NB | \$ 9.70 | \$ 9.70 |
| 5D | Compost, Filter Tubes/Check Dams 12" Dia., with stakes; installed | 1 LF | \$ 7.70 | \$ 7.70 | NB | NB | \$ 11.50 | \$ 11.50 |
| 5E | Compost, Filter Tubes/Check Dams 18" Dia., no stakes; installed | 1 LF | \$ 12.40 | \$ 12.40 | NB | NB | \$ 18.60 | \$ 18.60 |
| 5F | Compost, Filter Tubes/Check Dams 18" Dia., with stakes; installed | 1 LF | \$ 13.60 | \$ 13.60 | NB | NB | \$ 20.40 | \$ 20.40 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | | | |
|---|---|------|---------|---------|----|----|---------|---------|
| 6A | Mulch Filter Tubes/Check Dams 8" Dia., no stakes; installed | 1 LF | \$ 4.20 | \$ 4.20 | NB | NB | \$ 6.30 | \$ 6.30 |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|--|------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 6B | Mulch Filter Tubes/Check Dams 8" Dia., with stakes; installed | 1 LF | \$ 5.40 | \$ 5.40 | NB | NB | \$ 8.10 | \$ 8.10 |
| 6C | Mulch Filter Tubes/Check Dams 12" Dia., no stakes; installed | 1 LF | \$ 6.20 | \$ 6.20 | NB | NB | \$ 9.30 | \$ 9.30 |
| 6D | Mulch Filter Tubes/Check Dams 12" Dia., with stakes; installed | 1 LF | \$ 7.40 | \$ 7.40 | NB | NB | \$ 11.00 | \$ 11.00 |
| 6E | Mulch Filter Tubes/Check Dams 18" Dia., no stakes; installed | 1 LF | \$ 11.80 | \$ 11.80 | NB | NB | \$ 17.00 | \$ 17.00 |
| 6F | Mulch Filter Tubes/Check Dams 18" Dia., with stakes; installed | 1 LF | \$ 13.00 | \$ 13.00 | NB | NB | \$ 19.50 | \$ 19.50 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | | | |
|---|--------------------------------------|------|---------|---------|----|----|---------|---------|
| 7A | Install Organic Filter Tube, 8" Dia. | 1 LF | \$ 5.70 | \$ 5.70 | NB | NB | \$ 8.50 | \$ 8.50 |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|---------------------------------------|---|----------|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 7B | Install Organic Filter Tube, 12" Dia. | 1 LF | \$ 7.70 | \$ 7.70 | NB | NB | \$ 11.50 | \$ 11.50 |
| Section Total | | | \$ 346.22 | | NB | | \$ 516.16 | |
| Minimum Site Visit Charges | | | \$ 400.00 | | NB | | \$ 1,000.00 | |
| Normal Delivery | | | 2 Days | | NB | | 3 Days | |
| Expedited Delivery | | | 1 Day | | NB | | 1 Day | |
| Cost for Expedited Delivery | | | \$ 300.00 | | NB | | \$ 300.00 | |
| Discount for Related Services | | | 0% | | NB | | 0% | |
| Discount for Related Materials | | | 0% | | NB | | 0% | |
| Section 3: Hydromulch Services | | | | | | | | |
| 1 | Hydromulch Application per specifications per SF; installed | 1,000 SF | WD | WD | NB | NB | \$ 0.08 | \$ 80.00 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|--------------------------------|
| Section 3: Hydromulch Services |
|--------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|--------------------------------|--|----------|--------------------------------------|----------|---------------------------|----------|------------------------------------|-----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 2 | Medium Slope, Hydraulically-Applied, EFM Hydromulch; installed | 1,000 SF | WD | WD | NB | NB | \$ 0.10 | \$ 100.00 |
| Brand Offered for Item 2 | | | WD | | NB | | Profile | |
| 3 | Steep Slope, Hydraulically-Applied, EFM Hydromulch; installed | 1,000 SF | WD | WD | NB | NB | \$ 0.11 | \$ 110.00 |
| Brand Offered for Item 3 | | | WD | | NB | | Profile | |
| Section Total | | | WD | | NB | | \$ 290.00 | |
| Minimum Site Visit Charges | | | WD | | NB | | \$ 1,000.00 | |
| Normal Delivery | | | WD | | NB | | 3 Days | |
| Expedited Delivery | | | WD | | NB | | 1 Day | |
| Cost for Expedited Delivery | | | WD | | NB | | \$ 300.00 | |
| Discount for Related Services | | | WD | | NB | | 0% | |
| Discount for Related Materials | | | WD | | NB | | 0% | |
| Section 4: Fiber | | | | | | | | |
| 1 | 100% Pure Wood Mulch | 1 Bag | \$ 12.00 | \$ 12.00 | \$ 15.46 | \$ 15.46 | \$ 20.00 | \$ 20.00 |
| Item 1 Bag Size | | | 50 Pounds (\$0.24/lbs) | | 50 Pounds (\$0.31/lbs) | | 50 Pounds (\$0.40/lbs) | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|------------------|
| Section 4: Fiber |
|------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control | | Justin Seed | | C. Green Scaping | |
|--------------------------------|----------------------|-------|------------------------|-----------|------------------------|-----------|------------------------|-----------|
| | | | Mansfield, TX | | Justin, TX | | Fort Worth, TX | |
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| 2 | Wood with Tac | 1 Bag | \$ 15.00 | \$ 15.00 | \$ 19.24 | \$ 19.24 | \$ 28.00 | \$ 28.00 |
| Item 2 Bag Size | | | 50 Pounds (\$0.30/lbs) | | 50 Pounds (\$0.38/lbs) | | 50 Pounds (\$0.56/lbs) | |
| 3 | Hydro Blanket | 1 Bag | \$ 48.00 | \$ 48.00 | \$ 35.77 | \$ 35.77 | \$ 58.00 | \$ 58.00 |
| Item 3 Bag Size | | | 50 Pounds (\$0.96/lbs) | | 50 Pounds (\$0.72/lbs) | | 50 Pounds (\$1.16/lbs) | |
| 4 | Wood Cellulose Fiber | 1 Bag | \$ 10.00 | \$ 10.00 | \$ 10.80 | \$ 10.80 | \$ 13.00 | \$ 13.00 |
| Item 4 Bag Size | | | 50 Pounds (\$0.20/lbs) | | 50 Pounds (\$0.22/lbs) | | 50 Pounds (\$0.26/lbs) | |
| 5 | Guar Tacking Agent | 1 Bag | \$ 5.50 | \$ 275.00 | \$ 34.00 | \$ 34.00 | \$ 65.00 | \$ 65.00 |
| Item 5 Bag Size | | | 50 Pounds (\$5.50/lbs) | | 10 Pounds (\$3.40/lbs) | | 10 Pounds (\$6.50/lbs) | |
| Section Total | | | \$ 360.00 | | \$ 115.27 | | \$ 184.00 | |
| Minimum Site Visit Charges | | | \$ 500.00 | | \$ 300.00 | | \$ 400.00 | |
| Normal Delivery | | | 2 Days | | 2-3 Days | | 3 Days | |
| Expedited Delivery | | | 1 Day | | 1 Day | | 1 Day | |
| Cost for Expedited Delivery | | | \$ 250.00 | | \$ 300.00 | | \$ 200.00 | |
| Discount for Related Services | | | 10% | | 3% | | 0% | |
| Discount for Related Materials | | | 0% | | 3% | | 0% | |
| Section 5: Seed | | | | | | | | |
| 1 | Hulled Bermuda 95/85 | 1 Bag | \$ 350.00 | \$ 350.00 | \$ 253.50 | \$ 253.50 | \$ 290.00 | \$ 290.00 |
| Item 1 Bag Size | | | 50 Pounds (\$7.00/lbs) | | 50 Pounds (\$5.07/lbs) | | 50 Pounds (\$5.80/lbs) | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control | | Justin Seed | | C. Green Scaping | |
|--------------------------------|-----------------------------------|-------|-------------------------------|-----------|-------------------------------|-----------|------------------------|-----------|
| | | | Mansfield, TX | | Justin, TX | | Fort Worth, TX | |
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| Section 5: Seed | | | | | | | | |
| 2 | Unhulled Bermuda 95/85 | 1 Bag | \$ 295.00 | \$ 295.00 | \$ 188.50 | \$ 188.50 | \$ 210.00 | \$ 210.00 |
| Item 2 Bag Size | | | 50 Pounds (\$5.90/lbs) | | 50 Pounds (\$3.77/lbs) | | 50 Pounds (\$4.20/lbs) | |
| 3 | Annual Rye Grass 95/85 | 1 Bag | \$ 82.50 | \$ 82.50 | \$ 27.00 | \$ 27.00 | \$ 33.00 | \$ 33.00 |
| Item 3 Bag Size | | | 50 Pounds (\$1.65/lbs) | | 50 Pounds (\$0.54/lbs) | | 50 Pounds (\$0.66/lbs) | |
| 4 | Winter Wheat 95/85 | 1 Bag | \$ 82.50 | \$ 82.50 | \$ 13.50 | \$ 13.50 | \$ 17.00 | \$ 17.00 |
| Item 4 Bag Size | | | 50 Pounds (\$1.65/lbs) | | 50 Pounds (\$0.27/lbs) | | 50 Pounds (\$0.34/lbs) | |
| Section Total | | | \$ 810.00 | | \$ 482.50 | | \$ 550.00 | |
| Minimum Site Visit Charges | | | \$ 400.00 | | \$ 300.00 | | \$ 400.00 | |
| Normal Delivery | | | 2 Days | | 2-3 Days | | 3 Days | |
| Expedited Delivery | | | 1 Day | | 1 Day | | 1 Day | |
| Cost for Expedited Delivery | | | \$ 300.00 | | \$ 200.00 | | \$ 200.00 | |
| Discount for Related Services | | | 0% | | 3% | | 0% | |
| Discount for Related Materials | | | 0% | | 3% | | 0% | |
| Section 6: Fertilizer | | | | | | | | |
| 1 | Water Soluble Fertilizer, 16/45/7 | 1 Bag | \$ 85.00 | \$ 85.00 | WD | WD | WD | WD |
| Item 1 Bag Size | | | 25 Pounds (\$3.40/lbs) | | WD | | WD | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control | | Justin Seed | | C. Green Scaping | |
|--------------------------------|----------------------------------|--------|-------------------------------|-------------|-------------|----------|------------------|-------------|
| | | | Mansfield, TX | | Justin, TX | | Fort Worth, TX | |
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| Section 6: Fertilizer | | | | | | | | |
| 2 | Homogenized Fertilizer, 13/13/13 | 1 Bag | \$ 38.00 | \$ 38.00 | WD | WD | WD | WD |
| Item 2 Bag Size | | | 40 Pounds (\$0.95/lbs) | | WD | | WD | |
| Section Total | | | \$ 123.00 | | WD | | WD | |
| Minimum Site Visit Charges | | | \$ 400.00 | | WD | | WD | |
| Normal Delivery | | | 2 Days | | WD | | WD | |
| Expedited Delivery | | | 1 Day | | WD | | WD | |
| Cost for Expedited Delivery | | | \$ 300.00 | | WD | | WD | |
| Discount for Related Services | | | 0% | | WD | | WD | |
| Discount for Related Materials | | | 0% | | WD | | WD | |
| Section 7: Top Soil | | | | | | | | |
| 1 | Topsoil, delivered | 300 CY | \$ 35.00 | \$ 3,500.00 | NB | NB | \$ 39.00 | \$ 3,900.00 |
| Minimum Quantity per Delivery | | | 20 CY | | NB | | 10 CY | |
| 2 | Topsoil, picked-up | 300 CY | \$ 23.00 | \$ 2,300.00 | NB | NB | \$ 27.00 | \$ 2,700.00 |
| Minimum Quantity per Pick-Up | | | 10 CY | | NB | | 10 CY | |
| Section Total | | | \$ 5,800.00 | | NB | | \$ 6,600.00 | |
| Minimum Site Visit Charges | | | \$ 400.00 | | NB | | \$ 390.00 | |
| Normal Delivery | | | 2 Days | | NB | | 3 Days | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|----------------------------------|--|-----------|--------------------------------------|-------------|---------------------------|----------|------------------------------------|-------------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |
| Section 7: Top Soil | | | | | | | | |
| Expedited Delivery | | | 1 Day | | NB | | <i>1 Day</i> | |
| Cost for Expedited Delivery | | | \$ 300.00 | | NB | | \$ 200.00 | |
| Discount for Related Services | | | 0% | | NB | | 0% | |
| Discount for Related Materials | | | 0% | | NB | | 0% | |
| Section 8: Transition Mat | | | | | | | | |
| 1 | TM (4' X 4' panel), 8 anchors, installed | 15 Panels | \$ 186.00 | \$ 2,790.00 | NB | NB | \$ 224.00 | \$ 3,360.00 |
| Minimum Quantity per Delivery | | | \$1,000.00 | | NB | | <i>4 Panels</i> | |
| Section Total | | | \$ 2,790.00 | | NB | | \$ 3,360.00 | |
| Minimum Site Visit Charges | | | \$ 400.00 | | NB | | \$ 896.00 | |
| Normal Delivery | | | 2 Days | | NB | | <i>3 Days</i> | |
| Expedited Delivery | | | 1 Day | | NB | | <i>1 Day</i> | |
| Cost for Expedited Delivery | | | \$ 300.00 | | NB | | \$ 200.00 | |
| Discount for Related Services | | | 0% | | NB | | 0% | |
| Discount for Related Materials | | | 0% | | NB | | 0% | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | | | | | | |
|------|------|-----|---------------------|----------|-------------|----------|------------------|----------|
| | | | Hudson Site Control | | Justin Seed | | C. Green Scaping | |
| | | | Mansfield, TX | | Justin, TX | | Fort Worth, TX | |
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| | | | | | | | | | | | | |
|--------------------------------|------------------------------|--------|-------------|----------|----|----------|----|----|----------|-----------|----|-------|
| Section 9: Control Mat | | | | | | | | | | | | |
| 1 | Roll of 10' x 30', installed | 1 Roll | \$ | 8.25 | \$ | 2,745.00 | NB | NB | \$ | 54.00 | \$ | 54.00 |
| Brand Offered for Item 1 | | | Flexamat | | | NB | | | NAG S75 | | | |
| Minimum Quantity per Delivery | | | 300 Sq. Ft. | | | NB | | | 10 Rolls | | | |
| Section Total | | | \$ | 2,745.00 | | | NB | | | \$ 54.00 | | |
| Minimum Site Visit Charges | | | \$ | 500.00 | | | NB | | | \$ 540.00 | | |
| Normal Delivery | | | 2 Days | | | NB | | | 3 Days | | | |
| Expedited Delivery | | | 1 Day | | | NB | | | 1 Day | | | |
| Cost for Expedited Delivery | | | \$ | 300.00 | | | NB | | | \$ 200.00 | | |
| Discount for Related Services | | | 10% | | | NB | | | 0% | | | |
| Discount for Related Materials | | | 0% | | | NB | | | 0% | | | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Hudson Site Control Mansfield, TX | | Justin Seed Justin, TX | | C. Green Scaping Fort Worth, TX | |
|------|------|-----|--------------------------------------|----------|---------------------------|----------|------------------------------------|----------|
| | | | HUB: | No | HUB: | Yes | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended | Unit | Extended |

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|-------------------------------------|--|---------|-----------------------------|----------|---|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| Section 1: Erosion Control Services | | | | | | |
| 1 | Silt Fence, by machine, installed | 500 LF | NB | NB | NB | NB |
| 1A | Silt Fence, by hand, installed | 1000 LF | NB | NB | NB | NB |
| 1B | Materials for item one, not installed | 250 LF | NB | NB | NB | NB |
| 2 | Labor for repairs to existing erosion control | 500 HR | NB | NB | NB | NB |
| 3 | Rock Berm Installed with rock provided by Vendor | 2000 LF | NB | NB | NB | NB |
| 3A | Rock Berm Installed with rock provided by Tarrant County | 1500 LF | NB | NB | NB | NB |
| 4 | Erosion Mat, Straw, installed | 3000 SF | NB | NB | NB | NB |
| 4A | Materials for item four, not installed | 300 SF | NB | NB | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|--|---------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 5 | Erosion Mat, Excelsior Curlex, installed | 3000 SF | NB | NB | NB | NB |
| 5A | Materials for item five, not installed | 300 LF | NB | NB | NB | NB |
| 6 | Filter Fabric, 6 ga. Wire, installed | 100 LF | NB | NB | NB | NB |
| 7 | Stabilized Construction Entrance, installed | 300 SF | NB | NB | NB | NB |
| 8 | Sediment Control Log (SCL) (Straw), 9" diameter, installed | 1000 LF | NB | NB | NB | NB |
| 8A | Materials for item 8, not installed | 100 LF | NB | NB | NB | NB |
| 9 | SCL (Straw), 12" diameter, installed | 1000 LF | NB | NB | NB | NB |
| 9A | Materials for item 9, not installed | 100 LF | NB | NB | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|----------------------------|---|---------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 10 | Erosion Mat, 12 oz. Permanent Turn Reinforcement Mat (TRM), installed | 3000 SF | NB | NB | NB | NB |
| 10A | Materials for item 10, not installed | 300 SF | NB | NB | NB | NB |
| 11 | Sediment Control Log (Excelsior), 9" diameter, installed | 1000 LF | NB | NB | NB | NB |
| 11A | Materials for item 11, not installed | 100 LF | NB | NB | NB | NB |
| 12 | Sediment Control Log (Excelsior), 12" diameter, installed | 1000 LF | NB | NB | NB | NB |
| 12A | Materials for item 12, not installed | 100 LF | NB | NB | NB | NB |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|-------------------------------------|
| Section 1: Erosion Control Services |
|-------------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--|---|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |
| Section 2: Organic Erosion Control Services | | | | | | |
| 1A1 | Erosion Control Blanket, 1" seeded; installed; Summer Blend | 1 SF | \$ 0.17 | \$ 0.17 | NB | NB |
| 1A2 | Erosion Control Blanket, 1" seeded; installed; Winter Blend | 1 SF | \$ 0.17 | \$ 0.17 | NB | NB |
| 1B | Erosion Control Blanket, 1" unseeded; installed | 1 SF | \$ 0.16 | \$ 0.16 | NB | NB |
| 1C1 | Erosion Control Blanket, 2"seeded; installed; Summer Blend | 1 SF | \$ 0.34 | \$ 0.34 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|---|
| Section 2: Organic Erosion Control Services |
|---|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|---|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 1C2 | Erosion Control Blanket, 2" seeded; installed; Winter Blend | 1 SF | \$ 0.34 | \$ 0.34 | NB | NB |
| 1D | Erosion Control Blanket, 2" unseeded; installed | 1 SF | \$ 0.32 | \$ 0.32 | NB | NB |
| 1E1 | Erosion Control Blanket, 3" seeded; installed; Summer Blend | 1 SF | \$ 0.48 | \$ 0.48 | NB | NB |
| 1E2 | Erosion Control Blanket, 3" seeded; installed; Winter Blend | 1 SF | \$ 0.48 | \$ 0.48 | NB | NB |
| 1F | Erosion Control Blanket, 3" unseeded; installed | 1 SF | \$ 0.45 | \$ 0.45 | NB | NB |
| 2A | Erosion Control Mulch Blanket, 1" unseeded; installed | 1 SF | \$ 0.16 | \$ 0.16 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|---|
| Section 2: Organic Erosion Control Services |
|---|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|---|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 2B | Erosion Control Mulch Blanket, 2" unseeded; installed | 1 SF | \$ 0.32 | \$ 0.32 | NB | NB |
| 2C | Erosion Control Mulch Blanket, 3" seeded; installed | 1 SF | \$ 0.48 | \$ 0.48 | NB | NB |
| 3A1 | Compost Filter Berms/Check Dams 1 ft. x 2 ft. seeded; installed; Summer Blend | 1 LF | \$ 2.75 | \$ 2.75 | NB | NB |
| 3A2 | Compost Filter Berms/Check Dams 1 ft. x 2 ft. seeded; installed; Winter Blend | 1 LF | \$ 2.75 | \$ 2.75 | NB | NB |
| 3B | Compost Filter Berms/Check Dams 1 ft. x 2 ft. unseeded; installed | 1 LF | \$ 2.75 | \$ 2.75 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | |
|---|---|------|---------|---------|----|----|
| 3C1 | Compost Filter Berms/Check Dams 3 ft. x 5 ft. seeded; installed; Summer Blend | 1 LF | \$ 5.00 | \$ 5.00 | NB | NB |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|---|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 3C2 | Compost Filter Berms/Check Dams 3 ft. x 5 ft. seeded; installed; Winter Blend | 1 LF | \$ 5.00 | \$ 5.00 | NB | NB |
| 3D | Compost Filter Berms/Check Dams 3 ft. x 5 ft. unseeded; installed | 1 LF | \$ 5.00 | \$ 5.00 | NB | NB |
| 4A | Mulch Filter Berms/Check Dams 1 ft. x 2 ft. unseeded; installed | 1 LF | \$ 2.75 | \$ 2.75 | NB | NB |
| 4B | Mulch Filter Berms/Check Dams 3 ft. x 5 ft. unseeded; installed | 1 LF | \$ 2.75 | \$ 2.75 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | |
|---|--|------|---------|---------|----|----|
| 5A | Compost, Filter Tubes/Check Dams 8" Dia., no stakes; installed | 1 LF | \$ 2.27 | \$ 2.27 | NB | NB |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|---|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 5B | Compost, Filter Tubes/Check Dams 8" Dia., with stakes; installed | 1 LF | \$ 2.44 | \$ 2.44 | NB | NB |
| 5C | Compost, Filter Tubes/Check Dams 12" Dia., no stakes; installed | 1 LF | \$ 3.34 | \$ 3.34 | NB | NB |
| 5D | Compost, Filter Tubes/Check Dams 12" Dia., with stakes; installed | 1 LF | \$ 3.52 | \$ 3.52 | NB | NB |
| 5E | Compost, Filter Tubes/Check Dams 18" Dia., no stakes; installed | 1 LF | \$ 6.25 | \$ 6.25 | NB | NB |
| 5F | Compost, Filter Tubes/Check Dams 18" Dia., with stakes; installed | 1 LF | \$ 6.60 | \$ 6.60 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | |
|---|---|------|---------|---------|----|----|
| 6A | Mulch Filter Tubes/Check Dams 8" Dia., no stakes; installed | 1 LF | \$ 1.96 | \$ 1.96 | NB | NB |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|------|--|------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 6B | Mulch Filter Tubes/Check Dams 8" Dia., with stakes; installed | 1 LF | \$ 2.13 | \$ 2.13 | NB | NB |
| 6C | Mulch Filter Tubes/Check Dams 12" Dia., no stakes; installed | 1 LF | \$ 3.03 | \$ 3.03 | NB | NB |
| 6D | Mulch Filter Tubes/Check Dams 12" Dia., with stakes; installed | 1 LF | \$ 3.21 | \$ 3.21 | NB | NB |
| 6E | Mulch Filter Tubes/Check Dams 18" Dia., no stakes; installed | 1 LF | \$ 5.25 | \$ 5.25 | NB | NB |
| 6F | Mulch Filter Tubes/Check Dams 18" Dia., with stakes; installed | 1 LF | \$ 5.70 | \$ 5.70 | NB | NB |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| Section 2: Organic Erosion Control Services | | | | | | |
|---|--------------------------------------|------|---------|---------|----|----|
| 7A | Install Organic Filter Tube, 8" Dia. | 1 LF | \$ 3.50 | \$ 3.50 | NB | NB |

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|---|----------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 7B | Install Organic Filter Tube, 12" Dia. | 1 LF | \$ 4.50 | \$ 4.50 | NB | NB |
| Section Total | | | \$ 86.32 | | NB | |
| Minimum Site Visit Charges | | | \$ 750.00 | | NB | |
| Normal Delivery | | | 7 Days | | NB | |
| Expedited Delivery | | | 3 Days | | NB | |
| Cost for Expedited Delivery | | | \$ 100.00 | | NB | |
| Discount for Related Services | | | 0% | | NB | |
| Discount for Related Materials | | | 0% | | NB | |
| Section 3: Hydromulch Services | | | | | | |
| 1 | Hydromulch Application per specifications per SF; installed | 1,000 SF | NB | NB | \$ 0.04 | \$ 44.80 |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|--------------------------------|
| Section 3: Hydromulch Services |
|--------------------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|--|----------|-----------------------------|----------|---|-----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 2 | Medium Slope, Hydraulically-Applied, EFM Hydromulch; installed | 1,000 SF | NB | NB | \$ 0.12 | \$ 119.00 |
| Brand Offered for Item 2 | | | NB | | <i>Promatrix</i> | |
| 3 | Steep Slope, Hydraulically-Applied, EFM Hydromulch; installed | 1,000 SF | NB | NB | \$ 0.15 | \$ 147.00 |
| Brand Offered for Item 3 | | | NB | | <i>Flexterra</i> | |
| Section Total | | | NB | | \$ 310.80 | |
| Minimum Site Visit Charges | | | NB | | \$ 950.00 | |
| Normal Delivery | | | NB | | 4 Days | |
| Expedited Delivery | | | NB | | 2 Days | |
| Cost for Expedited Delivery | | | NB | | \$ 500.00 | |
| Discount for Related Services | | | NB | | 0% | |
| Discount for Related Materials | | | NB | | 0% | |
| Section 4: Fiber | | | | | | |
| 1 | 100% Pure Wood Mulch | 1 Bag | NB | NB | NB | NB |
| Item 1 Bag Size | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| |
|------------------|
| Section 4: Fiber |
|------------------|

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|----------------------|-------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| 2 | Wood with Tac | 1 Bag | NB | NB | NB | NB |
| Item 2 Bag Size | | | NB | | NB | |
| 3 | Hydro Blanket | 1 Bag | NB | NB | NB | NB |
| Item 3 Bag Size | | | NB | | NB | |
| 4 | Wood Cellulose Fiber | 1 Bag | NB | NB | NB | NB |
| Item 4 Bag Size | | | NB | | NB | |
| 5 | Guar Tacking Agent | 1 Bag | NB | NB | NB | NB |
| Item 5 Bag Size | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |
| Section 5: Seed | | | | | | |
| 1 | Hulled Bermuda 95/85 | 1 Bag | NB | NB | NB | NB |
| Item 1 Bag Size | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|--------------------------------------|-------|-----------------------------|----------|--|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| Section 5: Seed | | | | | | |
| 2 | Unhulled Bermuda 95/85 | 1 Bag | NB | NB | NB | NB |
| Item 2 Bag Size | | | NB | | NB | |
| 3 | Annual Rye Grass 95/85 | 1 Bag | NB | NB | NB | NB |
| Item 3 Bag Size | | | NB | | NB | |
| 4 | Winter Wheat 95/85 | 1 Bag | NB | NB | NB | NB |
| Item 4 Bag Size | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |
| Section 6: Fertilizer | | | | | | |
| 1 | Water Soluble Fertilizer, 16/45/7 | 1 Bag | NB | NB | NB | NB |
| Item 1 Bag Size | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|----------------------------------|--------|-----------------------------|----------|---|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| Section 6: Fertilizer | | | | | | |
| 2 | Homogenized Fertilizer, 13/13/13 | 1 Bag | NB | NB | NB | NB |
| Item 2 Bag Size | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |
| Section 7: Top Soil | | | | | | |
| 1 | Topsoil, delivered | 300 CY | NB | NB | NB | NB |
| Minimum Quantity per Delivery | | | NB | | NB | |
| 2 | Topsoil, picked-up | 300 CY | NB | NB | NB | NB |
| Minimum Quantity per Pick-Up | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
|--------------------------------|--|-----------|-----------------------------|----------|---|----------|
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |
| Section 7: Top Soil | | | | | | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |
| Section 8: Transition Mat | | | | | | |
| 1 | TM (4' X 4' panel), 8 anchors, installed | 15 Panels | NB | NB | NB | NB |
| Minimum Quantity per Delivery | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | | | | |
|------|------|-----|-----------------------------|----------|---|----------|
| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6

| | | | | | | |
|--------------------------------|------------------------------|--------|----|----|----|----|
| Section 9: Control Mat | | | | | | |
| 1 | Roll of 10' x 30', installed | 1 Roll | NB | NB | NB | NB |
| Brand Offered for Item 1 | | | NB | | NB | |
| Minimum Quantity per Delivery | | | NB | | NB | |
| Section Total | | | NB | | NB | |
| Minimum Site Visit Charges | | | NB | | NB | |
| Normal Delivery | | | NB | | NB | |
| Expedited Delivery | | | NB | | NB | |
| Cost for Expedited Delivery | | | NB | | NB | |
| Discount for Related Services | | | NB | | NB | |
| Discount for Related Materials | | | NB | | NB | |

Award Recommendations

PRIMARY: C. Green Scaping (Section 3), Hudson Site Control (Sections 1, 6, 7, 8, & 9), Justin Seed (Sections 4, & 5), and Soil Express (Section 2)

SECONDARY: Bowden's Guaranteed Hydromulch (Section 3), C. Green Scaping (Sections 1, 5, 7, & 8), and Hudson Site Control (Sections 2, 4, & 6)

RFB 2016-121 ANNUAL CONTRACT FOR EROSION CONTROL AND HYDRO-MULCH SERVICES AND MATERIALS

| | | | | | | |
|------|------|-----|-----------------------------|----------|--|----------|
| | | | Soil Express Prosper, TX | | Bowden's Guaranteed Hydromulch Colleyville, TX | |
| | | | HUB: | No | HUB: | Yes |
| Item | Item | Qty | Unit | Extended | Unit | Extended |

ALTERNATE: C. Green Scaping (Sections 2, & 4), and Hudson Site Control (Section 5)

NOTES: C. Green Scaping withdrew their response for Section 9. Hill Country Site Supply withdrew their entire response to this bid. Hudson Site Control withdrew their response for Section 3. Justin Seed withdrew their response for Section 6