

**BID NO. 2018-127 TARRANT COUNTY RESOURCE CONNECTION - VARIOUS BUILDINGS**

**Award Recommendation: JNA Painting & Contracting Company, Inc.**

NAME OF BIDDER AND LOCATION	<b>JNA Painting &amp; Contracting Company Inc. Dallas, TX HUB: No</b>	TP&R Construction LLC De Soto, TX HUB: Yes	Vela Brothers Painting Inc. Fort Worth, TX HUB: No	Concord Commercial Services Inc. Balch Springs, TX HUB: No
<b>2100 CIRCLE DRIVE</b>				
Materials	\$ 2,170.00	\$ 3,976.00	\$ 6,665.00	\$ 8,997.00
Services	\$ 10,184.00	\$ 8,700.00	\$ 11,247.50	\$ 12,702.00
Required Bonds	\$ 250.00	\$ 443.66	\$ 537.38	\$ 529.00
Sub-Total	\$ 12,604.00	\$ 13,119.66	\$ 18,449.88	\$ 22,228.00
<b>2200 CIRCLE DRIVE</b>				
Materials	\$ 2,780.00	\$ 4,641.00	\$ 6,335.00	\$ 13,830.00
Services	\$ 12,496.00	\$ 7,800.00	\$ 12,130.00	\$ 20,748.00
Required Bonds	\$ 300.00	\$ 435.43	\$ 553.95	\$ 864.00
Sub-Total	\$ 15,576.00	\$ 12,876.43	\$ 19,018.95	\$ 35,442.00
<b>2300 CIRCLE DRIVE</b>				
Materials	\$ 2,360.00	\$ 6,806.00	\$ 13,006.25	\$ 22,326.00
Services	\$ 10,770.00	\$ 13,567.20	\$ 29,518.75	\$ 33,489.00
Required Bonds	\$ 270.00	\$ 713.06	\$ 1,275.75	\$ 1,407.00
Sub-Total	\$ 13,400.00	\$ 21,086.26	\$ 43,800.75	\$ 57,222.00
<b>Alternate 1: 5000 Resource Drive</b>				
Materials	\$ 1,890.00	\$ 3,889.00	\$ 7,395.00	\$ 3,862.00
Services	\$ 4,230.00	\$ 6,700.00	\$ 12,810.00	\$ 5,793.00
Required Bonds	\$ 120.00	\$ 370.62	\$ 606.15	\$ 250.00
Sub-Total	\$ 6,240.00	\$ 10,959.62	\$ 20,811.15	\$ 9,905.00
<b>Alternate 2: 5010 Resource Drive</b>				
Materials	\$ 1,880.00	\$ 2,250.00	\$ 1,437.50	\$ 4,259.00
Services	\$ 3,980.00	\$ 5,200.00	\$ 4,750.00	\$ 6,387.00

**BID NO. 2018-127 TARRANT COUNTY RESOURCE CONNECTION - VARIOUS BUILDINGS**

**Award Recommendation: JNA Painting & Contracting Company, Inc.**

NAME OF BIDDER AND LOCATION	<b>JNA Painting &amp; Contracting Company Inc. Dallas, TX HUB: No</b>	TP&R Construction LLC De Soto, TX HUB: Yes	Vela Brothers Painting Inc. Fort Worth, TX HUB: No	Concord Commercial Services Inc. Balch Springs, TX HUB: No
Required Bonds	\$ 120.00	\$ 260.75	\$ 185.54	\$ 250.00
Sub-Total	\$ 5,980.00	\$ 7,710.75	\$ 6,373.04	\$ 10,896.00
<b>Alternate 3: 5020 Resource Drive</b>				
Materials	\$ 1,920.00	\$ 3,889.00	\$ 6,675.00	\$ 3,822.00
Services	\$ 4,350.00	\$ 6,700.00	\$ 13,775.00	\$ 5,733.00
Required Bonds	\$ 120.00	\$ 370.62	\$ 613.50	\$ 250.00
Sub-Total	\$ 6,390.00	\$ 10,959.62	\$ 21,063.50	\$ 9,806.00
<b>GRAND TOTAL</b>	\$ 60,190.00	\$ 76,712.34	\$ 129,517.27	\$ 145,499.00
Estimated Start Date	<b>8/24/2018</b>	Open	11/6/2018	7/16/2018
Days to Complete	<b>90</b>	60	96	112