

BID NO. 2018-168, Annual Contract for the Purchase of Dump Trucks and Haul Truck

				Primary 1	Primary 2	Primary 3
				Premier Truck Center Warren Body	Premier Truck Center Martin Body	Southwest International Trucks
				Fort Worth, TX	Fort Worth, TX	Fort Worth, TX
		HUB		NO	NO	NO
		COOP		YES	YES	YES
Item No.	Description	Estimated Quantity (EA)	Unit Price	Unit Price	Unit Price	
Section I - 5-7 Yard Dump Truck						
1.	Cab and Chassis Truck	0-5	\$72,970.00	\$72,970.00	\$82,375.00	
2.	Dump Body	0-5	\$17,100.00	\$15,835.00	\$17,475.00	
3.	Tarpaulin System	0-5	\$0.00	\$1,575.00	\$0.00	
4.	Composite Unit	0-5	\$90,070.00	\$90,380.00	\$99,850.00	
5.	Delivery ARO	-	181 - 210 Days	180 - 210 Days	200 Days	

BID NO. 2018-168, Annual Contract for the Purchase of Dump Trucks and Haul Truck

		Primary 1		Primary 2		Primary 3	
		Premier Truck Center Warren Body		Premier Truck Center Martin Body		Southwest International Trucks	
		Fort Worth, TX		Fort Worth, TX		Fort Worth, TX	
		HUB	NO	NO	NO	NO	NO
		COOP	YES	YES	YES	YES	YES
Item No.	Description	Estimated Quantity (EA)	Unit Price	Unit Price	Unit Price	Unit Price	Unit Price
Section II - 12-14 Yard Dump Truck							
1.	Cab and Chassis Truck	0-5	\$99,926.00	\$101,338.00	\$106,145.00		
2.	Dump Body	0-5	\$19,881.00	\$19,635.00	\$20,255.00		
3.	Tarpaulin System	0-5	\$0.00	\$1,625.00	\$0.00		
4.	Composite Unit	0-5	\$119,807.00	\$122,598.00	\$126,400.00		
5.	Delivery ARO	-	181 - 210 Days	180 - 210 Days	200 Days		

BID NO. 2018-168, Annual Contract for the Purchase of Dump Trucks and Haul Truck

		Primary 1		Primary 2	Primary 3
		Premier Truck Center Warren Body		Premier Truck Center Martin Body	Southwest International Trucks
		Fort Worth, TX		Fort Worth, TX	Fort Worth, TX
		HUB	NO	NO	NO
		COOP	YES	YES	YES
Item No.	Description	Estimated Quantity (EA)	Unit Price	Unit Price	Unit Price
Section III - Haul Truck					
1.	Cab and Chassis Truck	0-5	No Bid	\$113,019.00	\$124,323.81
2.	Winch Assembly	0-5	No Bid	\$25,463.00	\$43,176.19
3.	Composite Unit	0-5	No Bid	\$138,482.00	\$167,500.00
4.	Delivery ARO	-	N/A	180-210 Days	185 Days